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Only modifications which change the terms and conditions of the task order are included in the
summary table below.

MODIFICATION SUMMARY 1D04160056001:

Modification Description
Number P
001 The purpose of Modification 001 is as follows:
1) Add Base Period CLIN 0001 to administrative continuance order

ID04160056001.

2) Realign $500M from Base Period Travel CLIN 0002 to Option
Period Equipment/Materials CLIN 1003 and update Section B.4
Task Order Pricing accordingly. Both CLINs are cost-
reimbursement only/no-fee

MODIFICATION SUMMARY 1D04160056:

Modification Description
Number P
069 The purpose of Modification 069 is as follows:

1) Incorporate Section J Attachment 2 DD 254 Revision 2 dated 26
September 2018 and update SCI Addendum paragraph 4 to reflect
a contract estimated completion date of October 5, 2019.

059 The purpose of Modification 059 is as follows:

1) Incorporate the following Section H Special Contract
Requirements clauses:

a. H.35 Fitness for Duty and Medical / Dental Care
Limitations (JUN 2015)

b. H.36 Medical Screening and Vaccination Requirements for
Contractor Employees Operating in the CENTCOM Area
of Responsibility (AOR) (JUN 2015)

2) Incorporate the following Section 1.7 DFARS clause by reference:
DFARS 252.229-7014 - Taxes - Foreign Contracts in Afghanistan
(DEC 2015)

3) Incorporate the following Section | DFARS clauses in Full Text:

a. 1.9 DFARS 252.225-7995 Contractor Personnel
Performing in the United States Central Command Area of
Responsibility (DEVIATION 2017-00004) (SEP 2017)

b. 1.10 DFARS 252.225-7997 Contractor Demobilization
(DEVIATION 2013-00017) (AUG 2013)




046

The purpose of Modification 046 is as follows:

1) Realign $3.5M from Base Period Travel CLIN 0002 to Material
CLIN 0003 and update Section B.4 Task Order Pricing
accordingly. Both CLINSs are cost-reimbursement only/no-fee.

2) Incorporate Section J Attachment 3 Quality Control Plan dated
October 24, 2017.

3) Incorporate Section J Attachment 6B Technical Direction Estimate
Version 3.

037

The purpose of Modification 037 is as follows:

1) Incorporate FAR Clauses 52.216-7 “Allowable Cost and Payment”
as paragraph 1.2 in full text and re-number remaining Section |
paragraphs.

2) Incorporate Exhibit 2 dated April 10, 2018. The M&S fixed
indirect rate for non-labor in the “Indirect for Travel & Mat” tab
has been updated to reflect the same fixed indirect rate as shown in
the “Indirect for LABOR CLIN” tab, which is based on the FPRR
dated 4/7/17 submitted with the original proposal dated 4/17/17.

3) Update Sections G.10, G.11, G.12, and G.13 to incorporate revised
invoice requirements.

4) Update Task Item descriptions in the GSA IT-Solutions Shop
(ITSS) to include an asterisk (*) as an identifier of a TD awarded
with the pre-worksite reallocation fixed fee rate per hour.

5) Update Section B.7 Fixed Fee to include the pre-worksite
reallocation fixed fee rate per hour.

6) Update Section F Table F.5 as follows: CDRL A013 is changed
from Task Order to TD level; CDRL A026 is changed from TD to
Task Order level;, Remove CDRLs A045 and A051; CDRL A055
is changed from TD to Task Order level. Previous versions of the
aforementioned CDRLs are considered to be void.

7) Incorporate revised Section J Attachment 1 CDRLSs.

027

The purpose of Modification 027 is as follows:

1) Incorporate Section J Attachment 2 Contract Security
Classification Specification (DD 254) — Revision 1 dated March
14,2018

013

The purpose of Modification 013 is as follows:

1) Incorporate revised Exhibit 2 which updates SAIC Indirect Rates
to include the Casual Part-time Overhead (OH) Pool and Fringe
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2)

3)

4)

5)

Package 5 (for Casual Part-time employees only) and the Platform
Integration, Logistics, Readiness, and & Sustainment (PILRS)
Market Segment, OH Pool P2077 (Contractor Site) and P2078
(Government Site).
Revise the OASIS BSES “Junior” Labor Category definition and
incorporate the OASIS BSES Labor Categories and SAIC
Functional Labor Mapping as Attachment 14.
Incorporate Section A Supplemental Information and the
following Section A clauses:

a. A.l Contractor Personnel Deployment

b. A.2 Invited Contractor or Technical Representative Status

Under U.S. — Republic of Korea (ROK)

Incorporate the following Section H Special Contract
Requirements clauses:

a. H.31 Government Furnished Contractor Support

b. H.32 Contractor Health and Safety

c. H.33 Commodity Shipping Instructions

d. H.34 Contractor Accountability and Personnel Recovery
Update Section J Attachments and Exhibits.

008

The purpose of Modification 008 is as follows:

1)

2)

3)

4)
5)
6)

7)

Incorporate reallocation of worksite from 100% Government Site
to Government Site and - Contractor Site. As a result of
the reallocation, the following Sections are hereby modified:

a. Section B.3 “Incremental Funding Limitation of
Government’s Obligation” to reflect a revised maximum
value of $1,023,837,874.71.

b. Section B.4 “Task Order Pricing” to reflect revised CLIN
values per Exhibit 1 Pricing dated December 6, 2017.

c. Section B.7 Fixed Fee.

Incorporate FAR 52.244-2 Subcontracts Alternate | in full text.
Reference paragraph 1.4.

Update Section C removing Performance Standards. All
Performance Standards shall be in accordance with Table F.5 and
Section J Attachment 1 CDRLs.

Update Section F, Table F.5 to include all CDRLs and applicable
contract references.

Update Section H.6 to require Contractor to collect badges and
return to Government Security Office.

Update Section H.7 to require use of SED Enterprise Tools to
track Contractor Personnel.

Update Section H.8 to require use of SED Enterprise Training
Database to document completion of required training.
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8) Update Section J Attachment 6 Appendix B by removing the
Labor Breakout Estimate (LBE) and replacing it with a revised
Technical Direction Estimate.

9) Incorporate Section J Exhibit 1 Pricing dated December 6, 2017.

All other terms and conditions remain unchanged.

001 The purpose of Modification 001 is as follows:
1) Administrative changes and updates to various paragraphs within
Sections B, F and G including changing the total value from
$980,214,663.57 to $969,316,149.25 due to an administrative
error in the rate table.
2) Update Attachment 02 DD 254.
3) Incorporate Exhibit 1 Pricing Template with revised period of
performance.
4) Incorporate Exhibit 2 Indirect Rates
All other terms and conditions remain unchanged.
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SECTION A
SUPPLEMENTAL INFORMATION

A.1 CONTRACTOR PERSONNEL DEPLOYMENT

a. This clause applies to all contractor personnel which includes contractor employees,
subcontractors and team members.

b. The Government may require the contractor to perform in support of deployment for
contingency or training operations. The contractor and its personnel shall use good faith efforts
to continue to provide services according to the terms and conditions of this Task Order until
evacuated by appropriate Government authorities or unless prevented from performing by
Government actions.

c. No change in the scope or within the scope of this Task Order which would effect a change in
any term or provision of this Task Order shall be made except by modification executed by the
Contracting Officer. The contractor shall ensure that all contractor personnel are knowledgeable
and cognizant of this contract clause. Changes to contract effort accepted and performed by
contractor personnel outside of the scope of this Task Order without specific authorization of the
Contracting Officer shall be the responsibility of the contractor.

d. The Contracting Officer may change the priorities of the contractors activities within the terms
and conditions of the Task Order.

e. The contractor is responsible for supervision and direction of all contractor personnel and for
on-site liaison with functional U.S. organizations. The contractor and its personnel shall not
supervise or be supervised by Government personnel.

f. The contractor shall ensure that all deployed contractor personnel comply with all directives,
operating procedures, policies, rules, regulations, guidance, instructions, and general orders
issued by the Theater Commander or his/her representative, to include those based upon the need
to ensure mission accomplishment, force protection, and safety. The contractor shall ensure that
all deployed contractor personnel follow reporting procedures for entering and exiting the area of
operations.

g. The contractor shall request guidance from the Government Operations Center if it or its
personnel are approached by members of the news media seeking interviews or information on
participation in the mission/operation.

h. The contractor shall comply and ensure that all deployed personnel comply with pertinent
Department of the Army and Department of Defense directives, policies, and procedures, as well
as federal statutes, judicial interpretations, and international agreements (e.g., status of forces
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agreements, host nation support agreements) applicable to U.S. Armed Forces or U.S. citizens in
the area of operations. Disputes will be resolved by the Contracting Officer. Contractor
personnel serving with or accompanying an armed force in time of war (i.e., a Congressionally
declared war) are subject to the Uniform Code of Military Justice. Contractor personnel

who are retired members of the military may be subject to action under the Uniform Code of
Military Justice.

i. The contractor shall take reasonable steps to ensure the good conduct of its personnel. The
contractor shall promptly resolve, to the satisfaction of the Contracting Officer, all contractor
personnel performance and conduct problems identified by the Contracting Officer. Contractor
personnel may have administrative privileges, access to facilities, and/or any special status
limited, suspended, or revoked for failure to comply with Task Order requirements. The
Contracting Officer may require the contractor, at the contractors expense, to remove or replace
any contractor personnel failing to adhere to any Task Order requirements and/or any contractor
personnel whose conduct endangers persons or property or whose continued employment is
inconsistent with the interest of military security. The contractor shall provide to the Contracting
Officer a list of its personnel entering, leaving, or in the area of operations.

J. The contractor personnel deploying to support this contract will be administratively assigned to
the designated Theater Logistics Support Element for accountability purposes. The contractor
and its personnel shall comply with all required reporting instructions and procedures required
by the Theater Logistics Support Element Commander.

k. The contractor shall ensure that its personnel understand the potential danger, stress, physical
hardships, and field living conditions that may exist during deployment. The contractor shall
conduct physical and medical evaluations of all of its personnel to be deployed to ensure that
they are capable of enduring the rigors of deployment in support of the military operation, to
include meeting the requirements in paragraph r. The contractor shall replace personnel at
contractor expense, if its personnel depart an area of operations without permission.

I. The contractor shall designate a point of contact for all of its plans and operations.

m. The contractor shall provide, in writing, to all affected contractor personnel, information on
personnel benefits due to war exigencies under 33 U.S.C. 901 et seq (Longshoremens and
Harbor Workers Compensation Act) and 42 U.S.C. 1651 and 1701 et seq. (Defense Base Act and
War Hazards Compensation Act). The contractor and its personnel shall be familiar with DA
PAM 715- 16, dated 27 February 1998.

n. As it determines that it is required by the operational situation, the Government will relocate
contractor personnel to a safe area or evacuate them from the area of operations.

0. The contractor shall ensure that all deploying contractor personnel receive mission training
and successfully complete such training as specified by the Contracting Officer.
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p. The Government will provide Nuclear, Biological, and Chemical (NBC) equipment and
Chemical Defensive Equipment (CD) training and standards for deploying personnel as deemed
necessary.

g. The contractor shall ensure that prior to deployment, its personnel to be deployed have the
following identification cards and tags required for deployment: DD Form 489, which shall be
carried at all times when in the theater of operations; personal

identification tags, which shall be worn at all times when in the theater of operations; DD Form
93, which shall be carried to the theater of operations and also provided to the Contracting
Officer; DD Form 1173 for any authorized access to facilities and use of privileges. Any other
requirements will be specified by the Contracting Officer. Upon return of contractor personnel,
the contractor shall ensure that all issued identification cards and tags are returned to the
Government and shall provide to the Contracting Officer documentation of the return annotated
by the receiving Government official.

r. (1) The contractor shall ensure that contractor personnel to be deployed meet appropriate
physical and medical requirements and standards necessary for deployment as determined by the
Contracting Officer; (2) The contractor shall be responsible for providing personnel who meet
the physical standards, medical requirements and immunization requirements for job
performance in the designated theater of operations. Contractor personnel shall bring their shot
records to the area of operations. The Government may require medical screening, at the
CONUS Replacement Center, of contractor personnel to be deployed, to include DNA sampling
and compliance with immunization requirements. For any contractor personnel determined by
the Government to be non-deployable, the contractor shall promptly remedy the problem. If the
problem cannot be remedied, the contractor shall provide a replacement having equivalent
qualifications and skills in time for the scheduled deployment. Contracting Officer's approval is
required in advance of all changes to deployed contractor personnel.

s. (1) The contractor shall ensure that contractor personnel possess the necessary personal and
special clothing and safety equipment to execute task order performance in the theater of
operations in accordance with the PWS; (2) The Government will provide to
the contractor military unigue organizational clothing and individual equipment that it
determines is necessary; (3) The organizational clothing and individual equipment issue point
will be designated by the Contracting Officer or his/her authorized representative; (4) Upon
receipt of organizational clothing and individual equipment, the contractor shall assume
responsibility and accountability for these items; (5) The contractor or its personnel shall sign for
all Government issued organizational clothing and individual equipment to acknowledge receipt
and acceptance of responsibility for the proper maintenance and accountability of Government
issued organizational clothing and individual equipment; and (6) The contractor shall ensure that
all issued organizational clothing and individual equipment are returned to the Government.
Upon return of organizational clothing and individual equipment to the Government, the
contractor shall be responsible for requesting, maintaining and providing to the Contracting

13



Officer documentation demonstrating the return of issued organizational clothing and individual
equipment to Government control.

t. (1) The Government may issue weapons (sidearms) for self-defense to contractor personnel.
Acceptance of weapons by contractor personnel is at the discretion of the contractor and its
personnel. When accepted, contractor personnel are responsible for using the weapons in
accordance with the rules of engagement, policies, regulations, instructions, directives, guidance,
and orders issued by the Theater Commander, all military regulations, and any contractor
policies regarding possession, use, safety, and accountability of weapons and ammunition.
Contractor personnel self-defense is not a PWS requirement; therefore, contractor personnel are
legally liable for any use that is not in accordance with these above rules, instructions, directives,
guidance, orders, regulations and policies. Only military issued ammunition may be used in any
weapon that is accepted; (2) Prior to issuing any weapons to contractor

personnel, the Government will provide the contractor personnel with weapons familiarization
training. If such training is not provided, sidearms will not be issued; (3) Upon return from
deployment or notification by the Government, the contractor shall ensure that all Government
issued weapons and ammunition are returned to the Government and shall provide to the
Contracting Officer documentation of the return annotated by the receiving Government official;
(4) Before acceptance of any weapon by the contractor or its personnel, the contractor shall
screen its personnel to ensure that the personnel can be issued a weapon in accordance with U.S.
law (e.g., no felony conviction and no misdemeanor conviction for spousal abuse) and applicable
host nation laws.

u. The contractor shall ensure that deployed personnel possess the required civilian licenses to
operate the vehicles/equipment necessary to perform the task order in the theater of operations in
accordance with the PWS. Before operating any military owned or leased vehicles/equipment,
contractor personnel shall provide to the Contracting Officer proof of license (issued by an
appropriate Governmental authority). The Government, at its discretion, may train and license
contractor personnel to operate military or leased vehicles/equipment. While operating a military
owned or leased vehicle or equipment, contractor personnel may be subject to the local laws and
regulations of the country, area, city, and/or camp in which deployed. Contractor personnel may
be subject to criminal and/or civil liability; therefore, the contractor and/or its personnel may be
held liable for damages resulting from the unsafe or negligent operation of military owned or
leased vehicles/equipment.

v. Contractor personnel shall obtain all passports, visas, and other documents necessary to enter
and/or exit. The Government will assist the contractor in identifying documents that are
necessary for the particular area of operations. Contractor personnel shall carry these documents
at all times when deployed and overseas in support of military operations. All contractor
personnel shall be subject to the customs processing procedures and entrance and exit
requirements, to include laws, treaties, agreements, and duties for the country to which they are
deploying and the customs requirements, procedures, laws, and duties of the United States upon
re-entry.

14



w. Upon arrival in the area of operations, contractor personnel will receive reception, staging,
onward movement, and integration information from the appropriate organization in the area of
operations.

X. The Government will provide to contractor personnel deployed in the theater of operations, on
a cost reimbursement basis: field living conditions, force protection, subsistence, emergency
medical and dental care, sanitary facilities, mail delivery, laundry service, and use of morale,
welfare and recreational facilities and activities commensurate with that provided to Department
of Defense civilians and/or military personnel deployed in the theater of operations. While living
in the field environment, contractor personnel shall maintain a clean living area, be considerate
of others, and adhere to the Theater Commanders policies, directives, essential operating
procedures, rules, regulations, guidance, instructions, and general orders. The contractor shall
thoroughly explain to contractor personnel before deployment the terms and conditions of this
Task Order and the expected field environment.

y. Contractor personnel shall be subject to the terms and conditions of any Status of Forces
Agreements (SOFASs) which may be in effect in the area to which they are being deployed. The
contractor shall provide SOFA training to its personnel prior to deployment.

The contractor and its personnel shall adhere to all relevant provisions of the applicable SOFAs
and other similar related agreements. In case of conflict between this Task Order and the SOFAs,
the terms and conditions of the SOFAs take precedence. If this requires any change to the Task
Order, the contractor shall notify the Contracting Officer immediately.

(End of Clause)

A.2 INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS
UNDER U.S. - REPUBLIC OF KOREA (ROK)

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-
ROK Status of Forces Agreement (SOFA) as implemented by United States Forces Korea
(USFK) Reg 700-19, which can be found under the publications tab on the US Forces Korea
homepage\*HYPERLINK http://www.usfk.mil/ http://www.usfk.mil/

(a) Definitions. As used in this clause

U.S. ROK Status of Forces Agreement (SOFA) means the Mutual Defense Treaty between the
Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of
U.S. Armed Forces in the Republic of Korea, as amended.

Combatant Commander means the commander of a unified or specified combatant command
established in accordance with 10 U.S.C. 161.
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In Korea, the Combatant Commander is the Commander, United States Pacific Command.

United States Forces Korea (USFK) means the subordinate unified command through which US
forces would be sent to the Combined Forces Command fighting components.

Commander, United States Forces Korea (COMUSK) means the commander of all U.S. forces
present in Korea. In the Republic of Korea, COMUSK also serves as Commander, Combined
Forces Command (CDR CFC) and Commander, United Nations Command (CDR UNC).

USFK, Assistant Chief of Staff, Acquisition Management (USFK/FKAQ) means the principal
staff office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as
applied to US and Third Country contractors under the Invited Contractor (IC) and Technical
Representative (TR) Program (USFK Reg 700-19).

Responsible Officer (RO) means a senior DOD employee (such as a military E5 and above or
civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly
responsible for determining and administering appropriate logistics support for IC/TRs during
contract performance in the ROK.

(b) IC or TR status under the SOFA is subject to the written approval of USFK, Assistant
Chief of Staff, Acquisition Management (FKAQ), Unit #15237, APO AP 96205-5237.

(c) The contracting officer will coordinate with HQ USFK/FKAQ, IAW FAR 25.8, and
USFK Reg 700-19. FKAQ will determine the appropriate contractor status under the
SOFA and notify the contracting officer of that determination.

(d) Subject to the above determination, the contractor, including its employees and lawful
dependents, may be accorded such privileges and exemptions under conditions and
limitations as specified in the SOFA and USFK Reg 700-19. These privileges and
exemptions may be furnished during the performance period of the contract, subject to
their availability and continued SOFA status. Logistics support privileges are provided on
an as-available basis to properly authorized individuals. Some logistics support may be
issued as Government Furnished Property or transferred on a reimbursable basis.

(e) The contractor warrants and shall ensure that collectively, and individually, its officials
and employees performing under this contract will not perform any contract, service, or
other business activity in the ROK, except under U.S. Government contracts, and that
performance is IAW the SOFA.

(F) The contractors direct employment of any Korean-National labor for performance of this
contract shall be governed by ROK labor law and USFK regulation(s) pertaining to the
direct employment and personnel administration of Korean National personnel.
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(9) The authorities of the ROK have the right to exercise jurisdiction over invited contractors

and technical representatives, including contractor officials, employees and their
dependents, for offenses committed in the ROK and punishable by the laws of the ROK.
In recognition of the role of such persons in the defense of the ROK, they will be subject
to the provisions of Article XXII, SOFA, related Agreed Minutes and Understandings. In
those cases in which the authorities of the ROK decide not to exercise jurisdiction, they
shall notify the U.S. military authorities as soon as possible. Upon such notification, the
military authorities will have the right to exercise jurisdiction as is conferred by the laws
of the U.S.

(h) Invited contractors and technical representatives agree to cooperate fully with the USFK

(i)

Sponsoring Agency (SA) and Responsible Officer (RO) on all matters pertaining to
logistics support and theater training requirements. Contractors will provide the assigned
SA prompt and accurate reports of changes in employee status as required by USFK Reg
700-19.

Theater Specific Training. Training Requirements for IC/TR personnel shall be
conducted in accordance with USFK Reg 350-2 Theater Specific Required Training for
all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to
USFK.

IC/TR personnel shall comply with requirements of USFK Reg 350-2.

()

Except for contractor air crews flying Air Mobility Command missions, all U.S.
contractors performing work on USAF classified contracts will report to the nearest
Security Forces Information Security Section for the geographical area where the contract
is to be performed, to receive information concerning local security requirements.

(k) Invited Contractor and Technical Representative status may be withdrawn by

USFK/FKAQ upon:
(1) Completion or termination of the contract.

(2) Determination that the contractor or its employees are engaged in business activities
in the ROK other than those pertaining to U.S. armed forces.

(3) Determination that the contractor or its employees are engaged in practices in
contravention to Korean law or USFK regulations.

() It is agreed that the withdrawal of invited contractor or technical representative status, or

the withdrawal of, or failure to provide any of the privileges associated therewith by the
U.S. and USFK, shall not constitute grounds for excusable delay by the contractor in the
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performance of the contract and will not justify or excuse the contractor defaulting in the
performance of this Task Order. Furthermore, it is agreed that withdrawal of SOFA status
for reasons outlined in USFK Reg 700-19, Section 11, paragraph 6 shall not serve as a
basis for the contractor filing any claims against the U.S. or USFK. Under no
circumstance shall the withdrawal of SOFA Status or privileges be considered or
construed as a breach of contract by the U.S. Government.

(m)Support.

(1) Unless the terms and conditions of this contract place the responsibility with another
party, the COMUSK will develop a security plan to provide protection, through military means,
of Contractor personnel engaged in the theater of operations when sufficient or legitimate
civilian authority does not exist.

2 (1) All Contractor personnel engaged in the theater of operations are authorized
resuscitative care, stabilization, hospitalization at level 111 military treatment facilities, and
assistance with patient movement in emergencies where loss of life, limb, or eyesight could
occur. Hospitalization will be limited to stabilization and short-term medical treatment with an
emphasis on return to duty or placement in the patient movement system.

(i1) When the Government provides medical or emergency dental treatment or
transportation of Contractor personnel to a selected civilian facility, the Contractor shall
ensure that the Government is reimbursed for any costs associated with such treatment or
transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified
elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other
support required for its personnel engaged in the theater of operations under this contract.

(n) Compliance with laws and regulations. The Contractor shall comply with, and shall
ensure that its personnel supporting U.S Armed Forces in the Republic of Korea as
specified in paragraph (b)(1) of this clause are familiar with and comply with, all
applicable
(1) United States, host country, and third country national laws;

(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the COMUSK relating to force
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protection, security, health, safety, or relations and interaction with local nationals. Included in
this list are force protection advisories, health advisories, area (i.e. off-limits), prostitution and
human trafficking and curfew restrictions.

(o) Vehicle or equipment licenses. IAW USFK Regulation 190-1, Contractor personnel shall
possess the required licenses to operate all vehicles or equipment necessary to perform
the contract in the theater of operations. All contractor employees/dependents must have
either a Korean drivers license or a valid international drivers license to legally drive on
Korean roads, and must have a USFK drivers license to legally drive on USFK
installations. Contractor employees/dependents will first obtain a Korean drivers license
or a valid international drivers license then obtain a USFK drivers license.

(p) Evacuation.

(1) If the COMUSK orders a non-mandatory or mandatory evacuation of some or all
personnel, the Government will provide assistance, to the extent available, to United States and
third country national contractor personnel.

(2) Non-combatant Evacuation Operations (NEO).

(1) The contractor shall designate a representative to provide contractor personnel and
dependents information to the servicing NEO warden as required by direction of the
Responsible Officer.

(i1) If contract period of performance in the Republic of Korea is greater than six
months, non emergency essential contractor personnel and all IC/TR dependents shall
participate in at least one USFK sponsored NEO exercise per year.

(g) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the employee-designated
next of kin in the event an employee dies, requires evacuation due to an injury, or is missing,
captured, or abducted.

(2) In the case of missing, captured, or abducted contractor personnel, the
Government will assist in personnel recovery actions in accordance with DOD Directive
2310.2, Personnel Recovery.

(3) IC/TR personnel shall accomplish Personnel Recovery/ Survival, Evasion,
Resistance and Escape (PR/SERE) training in accordance with USFK Reg 525-40, Personnel
Recovery Procedures and USFK Reg 350-2 Theater Specific Required Training for all
Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to
USFK.
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(r) Mortuary affairs. Mortuary affairs for contractor personnel who die while providing
support in the theater of operations to U.S. Armed Forces will be handled in accordance
with DOD Directive 1300.22, Mortuary Affairs Policy and Army Regulation 638-2, Care
and Disposition of Remains, and Disposition of Personal Effects.

(s) USFK Responsible Officer (RO). The USFK appointed RO will ensure all IC/TR
personnel complete all applicable training as outlined in this clause.

(End of Clause)

SECTIONB
SUPPLIES AND SERVICES PRICE/COSTS

B.1 SERVICESBEING ACQUIRED

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
Contractor’s basic contract, under which the resulting TO will be placed. An
acronym/abbreviation document is in Section J, Attachment 13.

B.2 CONTRACT ACCESS FEE

General Services Administration’s (GSA) operating costs associated with the management and
administration of the OASIS contract are recovered through a Contract Access Fee (CAF). The
amount of CAF is 0.1 percent or 0.001 of the total price/cost of Contractor performance. The
Government will obligate funding to the CAF Contract Line Item Numbers (CLINS), and the
Contractor shall use the CAF CLINSs to collect these fees in accordance with the OASIS contract.

B.3 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $_SEE SCHEDULE for CLINs X001 through X004 is
currently obligated and available for payment by the Government. Additional incremental
funding for these CLINs will be obligated and available for payment by the Government as the
funds become available. The estimated period of performance covered by the allotments for the
subject CLINSs is from award through period of performance completion. The TO will be
modified to add funds incrementally up to the maximum of $1,023,837,874.71 over the
performance period of this TO. These allotments constitute the estimated cost for the purpose of
Federal Acquisition Regulation (FAR) Clause 52.232-22, Limitation of Funds, which applies to
this TO on both a CLIN and a Technical Direction (TD) basis.

When the level-of-effort (LOE) required under any TD is completed, and that work is within the
total estimated cost, the Contractor shall be entitled to payment of fixed fee for that TD. The
Contractor may present, with its monthly vouchers for costs, a fee voucher in an amount bearing
an equal allocation of the total fixed fee per unit of LOE (i.e. all labor hours awarded across all
OASIS labor categories per labor CLIN/TD) as a certification of LOE funded and expended
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relative to the total LOE awarded per labor CLIN/TD. However, after payment of 85 percent of
the fixed fee for the total TO, the CO may withhold further payment of fixed fee until a reserve
shall have been set aside in an amount which the CO considers necessary to protect the interest
of the Government. This reserve shall not exceed 15 percent of the total fixed or $100,000,
whichever is less.

B4 TASKORDERPRICING
The Contractor shall perform the effort required by this TO on a Cost-Plus-Fixed-Fee (CPFF)
Term basis for CLINs 0001, 1001, and 2001.

The Contractor shall perform the effort required by this TO on a Cost Reimbursable (CR) basis
for CLINs 0002, 1002, 2002 and CLINS 0003, 1003, and 2003 on a Not-to-Exceed (NTE) basis.

CAFs shall be provided on a NTE basis for CLINs 0004, 1004, and 2004.

Base Period: 10/06/2017 to 10/05/2018
CPFF (TERM) - LABOR:

CLIN | Description Estimated Cost | Fixed Fee Total Estimated
| (NTE10%) | Cost Plus Fixed Fee
0001 | Reference All Section C | [EGN
applicable sections to
LABOR
COST REIMBURSEMENT — (NO-FEE):
CLIN | Description Total Ceiling Cost
(NTE)
0002 | Travel — reference all applicable sections to travel. $8,000,000.00
(Travel Indirect Burden %) See Exhibit 2
0003 | Equipment and Materials — reference all applicable sectionsto | $8,500,000.00
equipment and material. (Material Handling Rate %) See
Exhibit 2
CONTRACT ACCESS FEE:
CLIN | Description Total Ceiling Cost
0004 | Contract Access Fee (NOTE: IAW Army/GSA OASIS MOU $292,300.12
(.10%)
Total Ceiling Base Period CLINSs: $292,092,417.38

Option Period 1: 10/06/2018 to 10/05/2019
CPFF (TERM) — LABOR:

| CLIN | Description | Estimated Cost | Fixed Fee | Total Estimated
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[ (NTE 10%)

1001

Reference All Section C _

applicable sections to
LABOR

| Cost Plus Fixed Fee

COST REIMBURSEMENT - (NO-FEE):

CLIN | Description Total Ceiling Cost
(NTE)
1002 | Travel —reference all applicable sections to travel. $12,000,000.00
(Travel Indirect Burden %) See Exhibit 2
1003 | Equipment and Materials — reference all applicable sections to | $5,500,000.00

equipment and material. (Material Handling Rate _%) See
Exhibit 2

CONTRACT ACCESS FEE:

CLIN | Description Total Ceiling Cost
1004 | Contract Access Fee (NOTE: IAW Army/GSA OASIS MOU $353,941.07

(.10%)
Total Ceiling Option Period 1 CLINSs: $354,795,013.14

Option Period 2: 10/06/2019 to 10/05/2020

CPFF (TERM) - LABOR:

CLIN

Description Estimated Cost | Fixed Fee

2001

| (NTE 10%)
Reference All Section C _

applicable sections to
LABOR

Total Estimated
Cost Plus Fixed Fee

COST REIMBURSEMENT — (NO-FEE):

Total Ceiling Cost
(NTE)

CLIN | Description
2002 | Travel — reference all applicable sections to travel.
(Travel Indirect Burden %) See Exhibit 2
2003 | Equipment and Materials — reference all applicable sections to

equipment and material. (Material Handling Rate %) See
Exhibit 2

CONTRACT ACCESS FEE:

CLIN

Description

Total Ceiling Cost

2004

Contract Access Fee (NOTE: IAW Army/GSA OASIS MOU
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| (.10%) |

Total Ceiling Option Period 2 CLINSs: _

GRAND TOTAL ALL CLINS: $1,023,837,874.71
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B.5 LEVEL OF EFFORT - TERM (COST REIMBURSEMENT)
The total level of effort (LOE) procured during the total term of this TO, if all options are
exercised, is 9,467,560 man-hours of direct labor including authorized subcontract labor, if any.

Table B.5
Period CLIN Hours
Base 0001 2,733,169
Option 1 1001 3,279,355
Option 2 2001 3,455,036
Total 9,467,560

The Contractor shall not, under any circumstances, exceed 100 percent of the total level of effort
specified in this TO and on an individual TD basis. The estimated composition of the total man-
hours of direct labor is defined in Exhibit 1, Pricing Template. FAR Clause 52.232-22,
"Limitation of Funds" applies to this incrementally funded TO. Nothing in this clause amends
the rights or responsibilities of the parties hereto under that clause.

The Government will review the man-hours expended throughout each task order period, and
may adjust the stated level of effort to reflect the Government’s actual need. In the event that less
than 100 percent of the established LOE of each stated period in the TO is expended prior to the
end of the performance period, the Government reserves the right and shall have the option of:

e Requiring the Contractor to continue performance via additional funding, subject to the
provisions of the FAR Clause 52.232-22, as applicable, until the effort expended equals
100% of the established Level of Effort; or

e Effecting a reduction to the fixed fee in direct proportion by which the total expended
man-hours is less than one hundred (100%) percent of the established LOE. The fixed fee
will, under those circumstances, be adjusted downward in direct proportion to the
percentage of undelivered hours. For example, if 12% of the hours will be undelivered
during a task order period, the fixed fee shall be reduced by 12%.

The Contractor agrees that effort performed in fulfillment of LOE obligations under this TO shall
include only verifiable effort in direct support of the work specified. It shall not include efforts
such as work performed in transit to or from an employee's usual workplace, work during
lunchtime activities or effort performed at other non-work locations. In performing requirements
of the TO via the TD process, the Contractor may use any reasonable combination of hours for
the labor categories in Section B of this TO to support work performed for Section C of this TO.

The Contractor shall notify the Contracting Officer (CO) immediately in writing whenever it has
reason to believe that:

e The LOE (on a TD-by-TD basis) the Contractor expects to incur in the next sixty (60)
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days, when added to the level of effort previously expended in the performance of that
TD, will exceed seventy-five (75%) percent of the level of effort established for that TD;
or

e The LOE required to perform a particular term TD will be greater than the level of effort
established for that TD.

As part of the notification, the Contractor shall provide the CO a revised estimate of the level of
effort required to perform the TD. As part of the notification, the Contractor also shall submit
any proposal for adjustment to the estimated cost and fixed fee that it deems would be equitable
if the Government were to increase the level of effort as proposed by the Contractor.

B.6 OASIS LABOR CATEGORIES

Offerors shall not deviate from the OASIS labor categories defined in Section J, Exhibit 1.
Offeror’s and subcontractor’s internal labor shall be mapped to existing OASIS labor categories
in Section J, Exhibit 1. Labor categories proposed for specialized professional services shall be
captured in the composite labor category rate buildup and shall map to the OASIS labor
categories defined in Section J, Exhibit 1.

B.7 FIXED FEE

The fixed fee, as specified in Section B of this TO, subject to any adjustment required by other
provisions of this TO, shall be earned in instaliments. There shall be no adjustment in the amount
of the available fixed fee pools, as specified under the provisions of the clause in Section B
entitled, “Task Order Pricing,” by reason of differences between estimate of cost for
performance of work under this task order and the actual costs for performance of that work. Fee
is subject to adjustment only under the provisions of the clause in Section I entitled,

“Changes.” The fixed fee pools are derived by multiplying the estimated costs by the fixed fee
percentage of- for each labor CLIN (0001, 1001, and 2001). The fixed fee pools are then
divided by the total hours under the clause in Section B entitled, “Level of Effort - Term Cost
Reimbursement” to arrive at a fixed fee dollar amounts per hour. The fixed fee dollar amounts
shall be earned in direct ratio as the net direct labor hours expended. In accordance with Section
L of the TOR, Offerors were advised the preponderance of work will be accomplished at the
Government site. Therefore, so long as the total amount of actual work performed remains
predominantly (51%) Government site, the fee pools and fixed fee dollar amounts shall remain
fixed and the Contractor shall not request an equitable adjustment from the Government.

The fixed fee will be paid with each approved invoice based on the allowable cost. The amount
of each such fixed fee installment shall be in the same ratio as the net direct labor hours
expended during the installment period are to the total stated direct labor level of effort in hours.
Payment shall be made in accordance with FAR Clauses 52.216-7, “Allowable Cost and
Payment”, and 52.216-8, “Fixed Fee”. The contracting officer may offset against any such fee
payment, the amounts owed to the Government by the contractor, including any amounts owed
for disallowed costs. The fixed fee shall be applicable to the prime contractor and its members in
25



a joint venture or limited liability company, teaming partner, and subcontractors identified and
considered a part of the selection and award of this task order, if any.

Examile of Base Year Fixed Fee Pool:

Fee Rate per Hour

Table 1. Fixed Fee Pool and Rate per Hour

Pre-Worksite

. . Flbee e Reallocation
Performance Period | Labor Hours | Total Fixed Fee Pool | Rate Per Fixed Fee
Hour | ate Per Hour
Base Year 2,733,169 (0) (4) -
Option Year 1 3,279,355 - -
Option Year 2 3,455,036 - -
Total 9,467,560

The Exhibit 1 Pricing of this task order established the ratio of onsite and offsite.

In the event of termination of the work in accordance with the FAR Clause 52.249-6,
“Termination (Cost Reimbursement)”, or the failure of the Government to allot sufficient funds
to complete the work in accordance with 52.232-22, “Limitation of Funds”, the fixed fee shall be
determined by mutual agreement equitably to reflect the portion of the work performed.

B.8 TRAVEL INDIRECT BURDEN/MATERIAL HANDLING RATE

The Contractor’s indirect/material handling rate may be applied in accordance with the
Contractor’s disclosed accounting practices. The indirect/material handling rate over the annual
term of the TO shall be the fixed rate specified in the Form 300 award document. If no
indirect/material handling rate is allowable in accordance with the Contractor’s disclosed
accounting practices, no indirect/material handling rate shall be applied to or reimbursed on these
costs. If no rate is specified in the schedule of costs, no indirect rate shall be applied to or
reimbursed on these costs.

B.8.1 TRAVEL INDIRECT BURDEN

The Contractor’s travel indirect burden aggregate rate may be applied in accordance with the

Contractor’s disclosed accounting practices. The travel indirect burden rate over the annual

term of the TO shall be fixed at the specified rate in the Form 300 award document. If no travel

indirect burden rate is allowable in accordance with the Contractor’s disclosed accounting

practices, no travel indirect burden rate shall be applied to or reimbursed on these costs. If no
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rate is specified in the schedule of prices, no rate shall be applied to or reimbursed on these costs.

B.8.2 Material handling rate

The Contractor’s material handling aggregate rate may be applied in accordance with the
Contractor’s disclosed accounting practices. The material handling rate over the annual term of
the TO shall be fixed at the specified rate in the Form 300 award document. If no material
handling rate is allowable in accordance with the Contractor’s disclosed accounting practices, no
material handling rate shall be applied to or reimbursed on these costs. If no rate is specified in
the schedule of prices, no rate shall be applied to or reimbursed on these costs.

B.9 INDIRECT RATE CEILINGS (LABOR)

Notwithstanding the allowable cost and payment clause and any other clause in this task order
pertaining to accounting and cost reimbursement, the Contractor shall be reimbursed at the
indirect burdens set forth in this TO and the successful Offeror’s cost proposal.

Any indirect costs incurred in excess of amounts calculable based on the proposed indirect
ceiling rates are mutually agreed to be unallowable and shall be accounted for in accordance with
FAR 31.201-6. Any indirect costs incurred less than amounts calculable based on the proposed
indirect ceiling rates are mutually agreed to be forfeited by the government.

As part of the total estimated value of this contract, both the Government and the Contractor
agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount at the time of final contract closeout as the result of future indirect rate adjustments. The
term "residual dollar amount™ shall include all money that would otherwise be owed to either
party at the end of the contract, except that, amounts connected in any way with taxation,
allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise
be paid by that party might be considered to the extent permitted by law.

This agreement to waive entitlement to residual dollar amounts has been considered by both
parties. It is agreed that the administrative costs for either party associated with collecting such
small dollar amounts could exceed the amount to be recovered. The nature of the SED business
model potentially creates hundreds of relatively small contingent liabilities for current SED
customers in the long-term for minor indirect adjustments and is not mutually beneficial.

B.10 ORDER OF PRECEDENCE

This Task Order is subject to the terms and conditions provided in the Contractor’s OASIS basis
contract award as well as those outlined in this Task Order. The Government hereby incorporates
(by reference) the Contractor's order proposal. In the event of an inconsistency between
documents, the following order of precedence shall apply:

1. OASIS basic contract
2. Task Order Performance Work Statement (PWS)
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3. Technical Direction (TD)
4. Task Order Attachments, drawings, etc. associated with the PWS
5. Contractor's Task Order proposal

B.11 BETTERMENTS

Betterments if any, in the Contractor's Task Order Proposal which exceed the minimum
performance requirements identified in the Task Order PWS and associated documents shall be
considered the new "minimum® performance requirements upon award and shall be met by the
Contractor.

(END OF SECTION B)
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SECTION C

C.1 PERFORMANCE REQUIREMENTS
The Contractor shall perform work in accordance with the Section C and provide all deliverables
and reports in accordance with task order requirements.

C.1.1 Introduction

Work is to be accomplished for the Software Engineering Directorate (SED), US Army
Research, Development and Engineering Command (USA RDECOM), herein referred to as
Client(s), through the General Services Administration (GSA), Federal Acquisition Service
(FAS), Assisted Acquisitions Services Division (AASD), Southeast Sunbelt Region.

C.2 SCOPE

The objective of this effort is to acquire systems engineering and computer resource engineering
support within the domain of Battlefield Systems for the Software Engineering Directorate
(SED), Aviation and Missile Research, Development, and Engineering Center (AMRDEC), U.S.
Army Research, Development and Engineering Command (USA RDECOM). The acquired
support will span the entire life cycle of systems for which SED has responsibility. SED
customers include Department of Defense (DoD) components, other Federal government
agencies, Cooperative Research and Development and Education Agreement partners, and
Foreign Military Sales. Life cycle support is defined as the activity necessary to define concepts,
define requirements, plan, manage, develop, sustain, modify, improve, test, train, field, and retire
systems and system computer resources in a time frame necessary to meet customer needs.

The SED has development and support responsibilities for several weapon systems and related
support systems within the Battlefield Systems domain which is defined as, primarily, SED
support activities for Program Executive Office (PEO) Aviation, PEO Missile

& Space, PEO Command Control Communications — Tactical (C3T), PEO Soldier, PEO Ground
Combat Systems (GCS), PEO Combat Support & Combat Service Support (CS&CSS), PEO
IEWS, Aviation and Missile Science and Technology (S&T), and related FMS efforts,
Sustainment of tactical systems and subsystems for life cycle commands, or other entities and
DoD services where these activities intersect. Representative examples of the Battlefield Systems
domain include:

. Tactical Missiles & Launchers

. Tactical Radars

. Fire Support

. Close Combat

. Aviation, Manned and Unmanned
. Ground Systems

. Mission Planning

. Fire Control
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. Automatic Test Equipment
. Automatic Identification Technology (AIT) and Unique Identification (UID)

. Command, Control and Communications

. Interoperability

. Communications & Data Links

. Support equipment

. Technology (embedded, LRUSs) that is planned to be integrated on Battlefield systems
. Aviation and Missile System Technologies (Science & Technology)

Additionally, some cross domain effort based on conceptualization and/or prototyping shall be
required.

C.3 PERFORMANCE REQUIREMENTS

The contractor shall perform the tasks described within the contents of this PWS and provide the
labor and materials to provide the services specified below, which will be further delineated in
written Technical Directions (TD) and other supplemental documents as authorized by the
contracting officer's representative (COR). Information in the TDs may contain plans, including
any drawings or specifications, software documentation, schedules, documentation and
development requirements, required process, CDRLSs, tools, reviews, appropriate PWS
paragraphs and required data formats. The TDs will clearly define each task and will be prepared
in sufficient time for the contractor to plan and respond. These documents will be supplemented
by schedule and verbal information that will be updated as often as changing requirements
dictate. The contractor shall provide technical/engineering support in life cycle software/systems
engineering support of weapon systems, subsystems, and/or components to the SED acquisition
community, the US Army, and other customers (DOD, private industry, Joint Services, and
foreign governments) for weapon system research, development, production, and post-
deployment activities. These efforts are conducted primarily at Redstone Arsenal but support is
also provided at other Continental United States (CONUS) and Outside CONUS (OCONUS)
sites to include Combat theaters on a temporary duty basis.

The TD will identify a point of contact for the specified efforts.

The government on-site laboratories and functional areas to be supported consists of the areas
identified in the information provided in the GSA Virtual Reading Room as well as any
laboratories and functional areas that may, at some future date during the Period of Performance
of this TO, come under the control of the SED for Battlefield Systems efforts.

C.3.1 Program Management Services

C.3.1.1 The Contractor shall provide program management, support, and administration for

individual tasks under this effort as well as the overarching program, and all tasks associated
with the management of the overall program. This includes but is not limited to coordinating
with SED facilities, support for visit requests and building access, property transfers, lab
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management and material purchasing through the Government purchase system.

C.3.1.2 The Contractor shall prepare and deliver Technical Direction Management Plans
(TDMPs). The TDMP will be used by the Government to ensure that the contractor support is
planned, executed, and effectively integrated into each SED project. The TDMP will include at a

minimum, the following elements: organizational structure and personnel interfaces, technical
approach/methodology, estimated travel, and schedule.

C.3.1.3 The Contractor shall include a contract work breakdown structure (WBS) in the TDMP.
C.3.1.4 The Contractor shall include a list of task specific Government Furnished Equipment

(GFE) in the TDMP. Task specific GFE does not include general office equipment.

C.3.1.5 The Contractor shall include an estimate of material/equipment to be purchased by the
contractor.

C.3.1.6 The Contractor shall include Cost Breakdown in the TDMP.

C.3.1.7 The Contractor shall include a list of project risks in the TDMP.

C.3.1.8 The Contractor shall include quality measures in the TDMP.

C.3.1.9 The Contractor shall include other resource requirements in the TDMP.

C.3.1.10 The Contractor shall participate in the development of the Government's Project Plan
(PP) for programs using the Epic Process.

C.3.1.11 The Contractor shall participate in meetings, reviews, inspections, and audits and make
presentations and provide resources for the reviews/audits/sprint reviews/scrums.

C.3.1.12 The Contractor shall plan, conduct, and execute a review for all contract activities

quarterly. The quarterly review is estimated to be up to one-half day duration at a Government
site at RSA, AL.

C.3.1.13 The Contractor shall participate in reviews as defined in the Project Plan for programs
using the EPIC process. The following are examples of reviews that may be included based on
requirements of the project being supported:
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a. System/Software Requirements Review (SRR)
b. System/Software Design Review (SDR)

c. Software Specification Review (SSR)

d. Preliminary Design Review (PDR)

e. Critical Design Review (CDR)

f. In-Process Review (IPR)

g. Test Readiness Review (TRR)

h. Functional Configuration Audit (FCA)

I. Physical Configuration Audit (PCA)

j. Formal Qualification Review (FQR)

C.3.1.14 The Contractor shall prepare and provide a Progress, Status and Management report
for all issued technical directions. The progress/status report will include information pertaining
to cost, schedule, accomplishments, risks, impediments/issues, etc.

C.3.1.15 The Contractor shall participate in meetings as defined in the TD. The following are
examples of meetings that may be included based on requirements of the project being
supported:

Project Kickoff Meetings
Regular Team Meetings
Customer/Stakeholder Meetings
Sprints/Scrums/Kanban events

oo

C.3.1.16 The Contractor shall execute and manage projects in compliance with SED policies
and procedures for programs using the EPIC process.

C.3.1.17 The Contractor shall provide a cost and performance management system. The cost
and performance management system will include, at a minimum, period of performance, current
and accurate cost information, actual dollars and hours spent, remaining dollars and hours,
personnel assignments to include employee name, company, labor category and hours, burn out
dates by employee name and invoice summaries. All information will be available per

Technical Monitor and Technical Direction Number (TDN). The contractor shall provide access
to the cost and performance management system for all contracting officers, contracting officers’
representatives, and contracting officer technical representatives.

C.3.1.18 The Contractor shall develop, track, monitor, and control program schedules for
meeting program commitments. The schedules shall be input into the government’s schedule
management tools. Schedules may include Integrated Master Schedules, milestone schedules,
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inch stone stones, and sprint plans. Tools used by individual projects include Wikis, JIRA,
Microsoft Project, etc.

C.3.1.19 The Contractor shall provide technical expertise in all areas of inventory control,
accountability and location of equipment within the offices and laboratories.

This includes but is not limited to preparation of temporary hand receipts and property passes,
equipment turn-in, sub-hand receipts, annual 100 percent physical inventories, and transportation
of equipment between locations.

C.3.1.20 The contractor shall maintain communications security (COMSEC) accountability of
key material (KEYMAT) used for testing in accordance with Aviation and Missile Research,
Development and Engineering Center (AMRDEC) guidance and provide key fill support for
functional testing of Controlled Cryptographic Items (CCI) on the platforms which utilize CCI.

C.3.1.21 The contractor shall support technology transfer programs. This includes but is not
limited to Cooperative Research and Development Agreements (CRADA), Educational
Partnership Agreements (EPA), and Bailment Agreements. Some tasks may be performed in
partner facilities.

C.3.2 System Engineering Services.

C.3.2.1 The Contractor shall prepare and update the System Engineering Management Plan
(SEMP).

C.3.2.2 The Contractor shall apply the systems engineering process throughout the project.

C.3.2.3 The Contractor shall perform systems requirements analysis and development. The
requirements shall be input into the government’s requirements management tools.

Tools used by individual projects include DOORS, Test Track Pro, Dimensions RM, Wikis, IBM
Rhapsody Gateway, etc. Systems requirement analysis may also be based on change requests to
prior versions for sustainment activities.

C.3.2.3.1 The Contractor shall prepare and execute system requirements reviews.
Reviews may include System Requirement Review (SRR), Peer Reviews, etc.

C.3.2.3.2 The Contractor shall conduct market research and evaluate potential use and
application of Non-Developmental and commercial off the shelf items.
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C.3.2.3.3 The Contractor shall conduct assessments of existing systems/software to provide
recommendations on product enhancements and improvements.

C.3.2.3.4 The Contractor shall analyze existing tactical systems to capture requirements and
design.

C.3.2.3.5 The Contractor shall conduct human factors engineering analyses.
C.3.2.4 The Contractor shall develop and maintain bidirectional traceability between

software/system engineering products to ensure delivered products meet system and performance
requirements.

C.3.2.5 The Contractor shall develop and analyze system level architectures and lower level
decomposed architectures to meet system and performance requirements.

C.3.2.6 The Contractor shall evaluate, develop, maintain, and implement a system design for the
requirements. The design shall be input into the government’s design tools.
Tools used by individual projects include IBM Rhapsody, Enterprise Architect, Wikis, etc.

C.3.2.6.1 The Contractor shall prepare and execute system design reviews. Reviews may
include Peer Reviews, In Process Reviews, Preliminary Design Review (PDR), Critical Design
Reviews (CDR), sprints, scrums, Kanban reviews, etc.

C.3.2.7 The Contractor shall integrate and install systems, subsystems, hardware, and software
for product development, tests, and fielding. Integrated components include GOTS, COTS, or
other provided equipment and information.

C.3.2.8 The Contractor shall conduct system performance analysis and provide analysis reports.

C.3.2.9 The Contractor shall participate in testing for the Government's system baselines.

C.3.2.10 The Contractor shall participate in the System/Software/Hardware Safety activities for
a program.
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C.3.2.11 The Contractor shall participate in the Information Assurance and Cyber Security
activities for a program. Contractor participation in Information Assurance and Cyber Security
includes documenting Standard Operating Procedures (SOPs), following/implementing
Army/DoD STIGs, following/implementing security procedures/regulations, documenting
technical information (e.g., design, architecture), comply with TTPs, and generate and maintain
other artifacts to support the accreditation process (e.g., appointment letters, certifications of
training, network diagrams, hardware/software lists)

C.3.2.11.1 The Contractor shall support preparation of accreditation packages.
Accreditation packages include DIACAP, RMF, etc.

C.3.2.12 The Contractor shall participate in Interoperability Engineering activities for a program.

C.3.2.13 The Contractor shall participate in Independent Verification and Validation (IV&V)
activities for a program.

C.3.2.14 The Contractor shall participate in the Materiel Release activities for a program.
Refer to Army Regulation 700-142 for Materiel Release.

C.3.2.15 The Contractor shall develop, install, checkout, and maintain tactical, Government-
owned, and commercial hardware and software as part of the System/Software Support
Environment (SSSE).

C.3.2.16 The Contractor shall operate and maintain the systems/software/hardware.

C.3.3 Software Engineering Services.

C.3.3.1 The Contractor shall prepare and update the Government's Software Development Plan
(SDP) for individual SED software/systems.

C.3.3.2 The Contractor shall perform software requirements analysis and development to meet
SED customer requirements for software/systems. The requirements shall be input into the
government’s requirements management tools. Tools used by individual projects include
DOORS, Test Track Pro, Dimensions RM, Wikis, etc.

C.3.3.2.1 The Contractor shall prepare and execute software requirements reviews.
Reviews may include Software Requirement Review (SRR), Peer Reviews, sprints, scrums,
Kanban reviews, etc.

C.3.3.3 The Contractor shall evaluate, develop, maintain, and implement a software design for
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the requirements of systems/software. The design shall be input into the government’s design
tools. Tools used by individual projects include IBM Rhapsody, Enterprise Architect, Wikis, etc.

C.3.3.3.1 The Contractor shall prepare and execute software design reviews. Reviews may
include Peer Reviews, In Process Reviews, Preliminary Design Review (PDR), Critical Design
Reviews (CDR), Inception Reviews, Elaboration Reviews, Construction Reviews, daily
standups, sprint reviews, sprint planning, etc.

C.3.3.4 The Contractor shall perform code and script development and unit testing for the
design. The code and scripts shall be input into government source code version control systems.
The code shall be documented and developed in accordance with the project’s coding standards.
Programming languages used include C, C++, C#, FORTRAN, Ada, Java, HTML, Angular,
ATLAS, Labview/LabWindows CVI, MATLAB, PHP and other languages as dictated by the
program requirements. Source code version control systems include Perforce, Subversion,
Dimensions CM, Surround SCM, and others. Platforms include but are not limited to Microsoft
Windows environments, Linux/UNIX variants, Real Time operating systems such as VXWorks,
LynxOS, Integrity, and Android and iOS operating systems.

C.3.3.4.1 The Contractor shall participate in the creation, operation, and maintenance of the
Government's Software Development Environment for individual SED software/systems.
This includes management of Software Licenses/Renewals.

C.3.3.5 The Contractor shall perform software testing and verification. Test procedures and
results shall be input in the government’s test tracking tools. Testing may include unit tests,
integration tests, continuous automated tests, code quality/standard conformance verification,
and formal qualification/acceptance tests. Tools used by individual projects include Test Track
Pro, Wikis, JIRA, Verify, Understand, Clockwork, Code Peer, Expect, etc.

C.3.3.6 The Contractor shall design, analyze, evaluate, develop, operate, maintain, and verify
Simulations and Support Software for SED supported systems. Simulation and Support software
examples include constructive, virtual, distributed, hardware-in-the-loop and live simulations,
test drivers, instrumentation, emulators/simulators, system models, code analysis tools, data
collection and analysis tools to support to the design, development, and testing of a
product/system.

C.3.3.6.1 The Contractor shall develop models and representations of systems, subsystems,
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platforms, terrain, environment, endo/exo-atmospheric threats, and effects in simulation
appropriate formats, to populate virtual and constructive environments.

C.3.3.7 The Contractor shall perform maintenance of system software for SED supported
systems. Software maintenance includes bug fixes enhancements, and updates.

C.3.3.8 The Contractor shall design, develop, update and maintain databases. This includes but is
not limited to data base design, data base entry, and data base management. The databases are
built in but not limited to SQL server, Oracle and Coherence.

C.3.3.9 The Contractor shall develop statistics tracking applications. The Contractor shall collect
and report product, user interface, and customer statistics in dashboard or report format.

3.3.10 The Contractor shall collect assessment data. This includes surveys and data feeds.

C.3.3.11 The Contractor shall design, develop, update and maintain database environments for
development, integration, beta test, and production.

C.3.3.12 The Contractor shall interface software with new and existing commercial and tactical
software and hardware.

C.3.3.13 In coordination with CADM office, the Contractor shall create release builds for
software testing and fielding.

C.3.4 Hardware Engineering Services.

C.3.4.1 The Contractor shall prepare and update the Government's Hardware Development Plan
(HDP) for all systems that SED has responsibility.

C.3.4.2 The Contractor shall perform hardware requirements analysis and development.

C.3.4.2.1 The Contractor shall prepare and execute hardware requirements reviews.
Reviews may include Hardware Requirement Review (HRR), Peer Reviews, etc.

C.3.4.3 The Contractor shall implement, evaluate, develop, and maintain hardware designs for
the requirements of systems/software. Hardware designs include mechanical structures and
boxes, printed circuit boards, cables, and other hardware items as dictated by the program
requirements.
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C.3.4.3.1 The Contractor shall prepare and execute hardware design reviews. Reviews may
include Peer Reviews, In Process Reviews, Preliminary Design Review (PDR), Critical Design
Reviews (CDR), daily standup, etc.

C.3.4.4 The Contractor shall build, fabricate, maintain, repair, and checkout system hardware
and cabling. Hardware implementation includes brass boards, prototypes,
demonstration/evaluation/orientation units, automated test equipment, test fixtures, and training
devices for use in technical reviews, testing/qualification, configuration audits, production prove
out and other program requirements/milestones as dictated by program requirements. This task
may include soldering.

C.3.4.5 The Contractor shall perform testing and verification of hardware. Hardware testing may
include initial system/subsystem checkout, integration testing, production prove out, and formal
acceptance testing.

C.3.4.6 The Contractor shall update, maintain, and repair fielded system hardware.
C.3.4.7 The Contractor shall design and develop recommended component
replacements/improvements for obsolete system hardware components.

C.3.4.8 Reserved

C.3.4.9 Reserved

C.3.4.10 The Contractor shall perform Additive Manufacturing. This includes proper safety
procedures.

C.3.4.10.1 The Contractor shall track and manage all materials used for Additive Manufacturing.

C.3.4.11 The Contractor shall develop, update and maintain the hardware drawing package.
The hardware drawing package may include but are not limited to mechanical drawings (3D
model file and 2D files), 3D graphic files, 3D image data, 2D and 3D design data and metadata,
Gerber files for circuit boards (copper layers, solder mask, legend, etc.), cable drawings, parts
lists, assembly drawings, schematics, and cable interconnection drawings. Standard ASME
Y14.5 for drawing packages.
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C.3.4.12 The Contractor shall operate, update and maintain the hardware development and
maintenance environment. This includes maintenance of the software licenses, equipment, and
storage.

C.3.4.13 The Contractor shall develop interfaces with commercial and tactical hardware.

C.3.4.14 The Contractor shall support Physical Configuration Audits to validate the mechanical
drawings.

C.3.4.15 The Contractor shall develop and maintain Field Programmable Gate Array (FPGA)
and microcontroller firmware.

C.3.5 Test Engineering Services.

C.3.5.1 The Contractor shall produce and maintain test plans, test descriptions, and test reports
for systems, subsystems, hardware, and software.

C.3.5.1.1 The Contractor shall prepare and execute test reviews. Reviews may include Test
Readiness Review (TRR), Post-Test Review, etc.

C.3.5.2 The Contractor shall participate in the development, operation, and maintenance of the
Test Environment. Test Environments may include automated test equipment, instrumentation,
software test tools, tactical test beds/system representations, commercial test tools,
stimulation/emulation systems, communications/networks, analysis tools, and software licenses.

C.3.5.2.1 The Contractor shall produce and update the Government's Test Environment
Development Plan (TEDP).

C.3.5.2.2 The Contractor shall perform test environment requirements analysis and development.

C.3.5.2.2.1 The Contractor shall prepare and execute test environment requirements reviews.
Reviews may include Test Environment Requirement Review, Peer Reviews, etc.

C.3.5.2.3 The Contractor shall evaluate, develop, implement, and maintain the test environment
requirements into a test environment design.
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C.3.5.2.3.1 The Contractor shall execute and prepare test environment design reviews.
Reviews may include Peer Reviews, In Process Reviews, Preliminary Design Review (PDR),
Critical Design Reviews (CDR), daily standup, sprint review, sprint planning, etc.

C.3.5.2.4 The Contractor shall build, checkout, and operate the test environments.
Hardware implementation can include building of hardware for prototypes,
demonstration/evaluation units, technical review entrance/exit criteria, testing/qualification,
configuration audits, and other program requirements/milestones.

C.3.5.2.5 The Contractor shall perform verification of the Test Environment.

C.3.5.2.6 The Contractor shall update and maintain the test environments.

C.3.5.3 The Contractor shall execute test plans for systems, subsystems, hardware, and software.

C.3.5.4 The Contractor shall provide support for early customer/user evaluations,
demonstrations, interoperability tests/events, certification tests, operational testing, Warfighter
experiments/evaluations/exercises, human factors optimization, and personnel performance.
Certification and interoperability tests, include Army and Joint Interoperability Certification
Tests, Tactical Data Link Interface Tests.

C.3.5.4.1 The Contractor shall participate in the planning, execution, and analysis for test events.
Events include planning meetings/conferences, site surveys, requirements reviews, system
setup/integration/troubleshooting/checkout, system operation, and posttest reviews/analysis
meetings.

C.3.5.5 The Contractor shall perform environmental and vibration testing on systems and system
components.

C.3.6 Transition Support Services.

C.3.6.1 The Contractor shall assess supportability, suitability, and availability for hardware and
software system components, technical data packages, development environments, test
environments, and support tools. J-STD-016 will be used for reference and information only.
Refer to DA Pamphlet 700-127 for supportability considerations.

C.3.6.1.1 The Contractor shall document supportability findings, deficiencies, and risks for
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systems to be transitioned. Report types include Software Supportability Assessment Reports and
Software Suitability Assessment Reports.

C.3.6.2 The Contractor shall update and prepare Transition Plans, Post Deployment Software
Support (PDSS) Plans, and Post Production Software Support (PPSS) Plans for systems/software
being transitioned to SED.

C.3.6.3 The Contractor shall transition, establish, and develop the SSSE hardware and software
environments for systems to be transitioned to the SED. This includes but is not limited to
software licenses, tactical hardware, simulation environments, and other support equipment.

C.3.6.3.1 The Contractor shall demonstrate the capability of the development environment to
replicate the software.

C.3.6.3.2 The Contractor shall verify replicated software products for conformance to procedures
and expected test results.

C.3.7 Fielding and User Support Services.

C.3.7.1 The Contractor shall support the SED Configuration and Data Management (CADM)
office in the preparation, distribution, and delivery of software, systems, and support products for
end user systems. Distribution may include physical media or electronic methods based on
program requirements.

C.3.7.1.1 The Contractor shall support the CADM office in the preparing and updating
distribution records of software versions installed on end user hardware.

C.3.7.1.2 The Contractor shall control and track specified parts, fielded units, and hardware
maintenance in the governments tracking tools.

C.3.7.2 The Contractor shall coordinate and schedule fielding of systems updates for end users.
C.3.7.3 The Contractor shall assemble, install, configure, and deliver software, systems, and Kits

for end user systems.

C.3.7.4 The Contractor shall provide operational support and field support including deployment
of the system/software for local and remote locations. Remote locations span all theaters of
operations, CONUS and OCONUS.
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C.3.7.5 The Contractor shall design, develop, configure, manage and maintain the networks and
the network infrastructure. Representative networks include development, test, deployment, and
operational networks as well as associated lab/support networks.

C.3.7.5.1 The Contractor shall design, develop, update and maintain local and distributed server
and website environments for development, integration, beta test, and production. This includes
SSL Certificates and domain names IP addresses.

C.3.7.5.2 The Contractor shall configure, maintain, and manage both virtual and physical
servers.

C.3.7.5.3 The Contractor shall design, develop, configure, manage and maintain portals and
repositories for software, data, and multimedia storage and distribution.

C.3.7.6 The Contractor shall provide technical editing and formatting for documents produced
under this PWS.

C.3.8 Training Support Services.

C.3.8.1 The Contractor shall develop training programs, devices, materials, content, curriculum,
and reports for projects, systems, subsystems, hardware, software, processes, and non-system
specific mission tasks. Training includes tutorials, seminars, classroom presentations,
educational venues, overviews, guidebooks, interactive multimedia, videos, and other types of
content as dictated by program requirements. The training includes but is not limited to system
and software new user, recurring, and periodic training.

C.3.8.2 The Contractor shall conduct demonstrations and training for SED customers, end users,
and other project stakeholders including the general public.

C.3.9 Configuration Management Services.

C.3.9.1 The Contractor shall participate in the establishment, implementation, and operation of a
Developer Change Control (DCC) program for day-to-day change control of work products
being developed under this PWS.

C.3.9.2 The Contractor shall participate in managing changes to baselines and coordinate with
the SED Configuration and Data Management (CADM) office using CADM policies,
procedures, and tools.
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C.3.9.3 The Contractor shall participate in SED Configuration Control Boards (SCCBs) for the
purpose of capturing and managing the Technical Data Package (TDP) in coordination with the
CADM office.

C.3.10 Quality Engineering Services.

C.3.10.1 The Contractor shall participate in the development of the Government's Quality
Program Plans (QPPs) for individual SED software/systems.

C.3.10.2 The Contractor shall implement the project's QPP for individual SED software/systems.

C.3.10.3 The Contractor shall coordinate with SED Quality Assurance (QA) to perform project
level Quality Assurance activities.

C.3.10.4 The Contractor shall provide quality program progress and status reports for quality
program performance activities, problems, and plans. The project plans (i.e. QPP, CMP, SDP, or
other plan) may document the program quality requirements.

C.3.11 Senior Level Engineering Support Services.

C.3.11.1 The Contractor shall perform analysis and assessment for lifecycle computer resources.
This includes resources utilization, reverse engineering of legacy systems, obsolescence analysis,
language upgrades, and other trade studies, engineering evaluations, or analysis of alternatives.

C.3.11.2 The Contractor shall analyze and implement standardization for hardware and software.
C.3.11.3 The Contractor shall participate in concept of operations development.

C.3.11.4 The Contractor shall perform impact assessments of DoD Acquisition Lifecycle
policies, processes, documentation, and initiatives. These include DoD 5000 process and the
Better Buying Power initiative and responses to higher level command inquiries.

C.3.11.5 The Contractor shall provide domain specific lifecycle engineering support for
Battlefield domains.

C.3.12 Engineering Support Services.

C.3.12.1 The Contractor shall provide Foreign Military Sales (FMS) support for all paragraphs
of this PWS as required. The Contractor shall perform export administration management as
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required to ensure compliance with US and applicable foreign trade control regulations as the
regulation relates to performance scope of the task order. The Contractor shall provide applicable
export control measures to ensure trade compliance as required. Export compliance includes
performing and managing all aspects of export and import authorization responsibility and
accountability including planning, obtaining, activating, and export authorizations to comply
with International Traffic in Arms Regulations (ITAR), Export Administration Regulations
(EAR), Office of Foreign Assets Control (OFAC), Bureau of Alcohol, Tobacco, Firearms and
Explosives (BATFE), U.S. Customs Border Protection and other Non-U.S. Jurisdictions or
Government local laws.

C.3.12.2 The Contractor shall develop, implement, demonstrate, assess, and train infrastructure
improvements, productivity tools, processes, and techniques for system specific and non-system
specific applications. Productivity tools, processes, and techniques can include technical, cost
and manpower productivity improvements. Infrastructure includes SED local area networks,
hardware, applications, site assessments and analyses.

C.3.12.3 The Contractor shall develop material for and participate in briefings, meetings, tours,
demonstrations, clinics, seminars, and conferences to include on-site creation and delivery of
high quality graphics/videos, briefing material, and exhibit support equipment. This includes but
is not limited to capabilities and product demonstrations and tours for customers, potential
customers, partners, and higher Army management.

C.3.12.3.1 The Contractor shall capture and document meeting minutes.

C.3.12.3.2 The Contractor shall capture and track action items.

C.3.12.4 The Contractor shall participate in software process assessments, software process
improvement planning, software process documentation, organizational metrics collection,
metrics analysis, and metrics reporting. Software processes include Software Engineering
Institutes Capability Maturity Model Integrated models, Agile development methods, and other
state of the art processes.

C.3.12.5 The Contractor shall research, develop, evaluate, and transition emerging technologies
for technology insertion.

C.3.12.6 The Contractor shall apply and use Government provided tools, environments, and

methods for the performance of this PWS. Government provided tools and methods include

EPIC, Wiki, JIRA, Perforce, domain specific model based system engineering methods, and
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COTS applications. Data input into government systems may include test plans, descriptions and
reports, distribution records. Add tools for drawing package and model creation.

C.3.12.7 The Contractor shall assess and implement reuse of assets and information for all
software/systems that SED has responsibility. This activity includes reuse of software code,
models, hardware designs, products, and labs for which the government has use rights.

C.3.12.8 The Contractor shall produce and update associated Technical Data Package (TDP)
documentation. TDP documentation may include but not be limited to any of the following:

Software/System Requirements Specifications:
Software/System Design Documents
Software/System Test Plans

Software/System Test Descriptions
Software/System Test Report

Hardware Requirements Specifications
Hardware Design Documents

Hardware Test Plans

Hardware Test Descriptions

Hardware Drawings

System and/or Software User’s Manual
Operation and Maintenance Manual
Installation Manuals

Hardware Setup Manuals

System and/or Software Version Description Document

TDP documentation may be produced in electronic formats to include MS Word, FileMaker,
Wikis, etc.

C.3.12.9 The Contractor shall configure, maintain, and operate tactical, government and
commercial vehicles, specialized equipment for loading/unloading equipment to include forklifts
and overhead cranes, machine tools, communications infrastructure, and equipment for
supporting the other activities of this PWS. An appropriate license/accreditation may be required.

C.3.12.10 The Contractor shall package, ship, and transport materials as required for support of
mission needs. Transporting materials may include hand carrying classified materials.

C.3.12.10.1 The contractor shall develop and maintain shipping containers for components and
systems.

C.3.12.11 The Contractor shall acquire needed materials for support of activities performed
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under this PWS.
C.3.12.12 The Contractor shall maintain orderly, safe, and secure work areas.

C.3.12.13 The Contractor shall work collaboratively with other contractors internal and external
to SED and Government Partners (CRADA and EPA partners) in the performance of this PWS.

C.3.12.14 The Contractor shall input, track, assess and address issues, defects, and change

requests in the government’s tracking tools. Government tracking tools include Dimensions CM,
JIRA, Test Track Pro, and Team Foundation Server, etc.

C.3.13 Data Analytics Support Services.

C.3.13.1 The Contractor shall perform data analytics services. These services include data
analysis, assessments of current systems, predictive analytics, prescriptive analytics, enterprise
decision management, data visualization and data dissemination.

C. 3.13.2 The Contractor shall define and implement data governance.

(END OF SECTION C)
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SECTIOND
INSPECTION AND ACCEPTANCE

D.1 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (DFARS)
CLAUSE INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.

Clauses incorporated by reference

Table D.1
DFAR Clause No. Clause Title Date
252.245-7001 Tagging Labeling and Marking of Government | (Apr 2012)
Furnished Property

D.2 PRESERVATION AND PACKAGING

All unclassified data delivered under this task order shall be packaged, packed, and marked as
necessary to assure safe delivery to the addresses indicated on the DD Form(s) 1423. All
classified data generated under this task order shall be handled in accordance with the National
Industrial Security Program Operating Manual (NISPOM), dated January 1995, and the
intelligence addendum attached to the contract DD Form 254, Contract Security Classification
Specification, set forth at Section J, Attachment 2, hereto.

(END OF SECTION D)
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SECTION E
PACKAGING AND MARKING

E.1 FEDERAL ACQUISITION REGULATION (FAR) CLAUSES INCORPORATED
BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if

they were given in full text.

Clauses incorporated by reference

Table E.1

DFAR Clause No. Clause Title Date
52.246-3 Inspection of Supplies — Cost Reimbursement (May 2001)
52.246-5 Inspection of Services — Cost Reimbursement (APR 1984)

E.2 PLACEOFINSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
shall be performed by the appointed COR. The designated Technical Monitors (TMs) shall
conduct inspections of all work performance, reports, and other deliverables under this TO and
provide the COR with technical input. The COR will also use the information obtained from the
TMs to assess Contractor work performance reports, and other deliverables under this TO.

E.3 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO
requirements by the TM. Inspection may include validation of information or software through
the use of automated tools, testing, or inspections of the deliverables, as specified in the TO. The
scope and nature of this inspection will be sufficiently comprehensive to ensure the
completeness, quality, and adequacy of all deliverables. The Government requires a period not to
exceed (NTE) 15 workdays after receipt of final deliverable items for inspection and acceptance
or rejection.

E.4 BASISOF ACCEPTANCE

The basis for acceptance shall be compliance with the requirements set forth in the TO, the
Contractor’s proposal, and relevant terms and conditions of the contract. Reports, documents,
and narrative-type deliverables will be accepted when all discrepancies, errors, or other
deficiencies identified in writing by the Government have been corrected. If the draft deliverable
is adequate, the Government may accept the draft and provide comments for incorporation into
the final version.

Deliverable items rejected shall be corrected in accordance with the applicable clauses. All of
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the Government's comments on deliverables must either be incorporated in the succeeding
version of the deliverable, or the Contractor must demonstrate to the Government's satisfaction
why such comments should not be incorporated.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, or improper format, or otherwise does not conform to the requirements stated within this
TO, the document may be immediately rejected without further review and returned to the
Contractor for correction and resubmission. If the Contractor requires additional Government
guidance to produce an acceptable draft, the Contractor shall arrange a meeting with the TM, and
provide notification of the meeting outcome to the COR.

E.5 DRAFTDELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the
draft deliverable. Upon receipt of the Government’s comments, the Contractor shall have ten
workdays to incorporate the Government's comments and/or change requests and to resubmit the
deliverable in its final form.

E6 WRITTEN ACCEPTANCE/REJECTIONBY THE GOVERNMENT

The Contracting Officer will provide written notification of acceptance or rejection of all final
deliverables within ten workdays unless specified otherwise in the TO. All notifications of
rejection will be accompanied with an explanation of the specific deficiencies causing the
rejection.

E.7 QUALITY CONTROL PLAN

The Contractor shall develop and submit a Quality Control Plan (QCP) ten (10) working days
after TOA and maintain an effective quality control program to ensure services are performed in
accordance with the OASIS Unrestricted Pool 3 contract and as set forth in Section C, hereto.
The Contractor shall provide updates to the Contractor’s Quality Control Plan. The QCP shall be
subject to the Governments review and approval.

The Government may find the QCP "unacceptable™ whenever the Contractor's procedures do not
accomplish quality control objective(s). The Contractor shall revise the QCP within ten (10)
working days from receipt of notice that QCP is found "unacceptable.”

The Contractor shall develop and implement procedures to identify, prevent, and ensure non-
recurrence of defective services. The Contractor's QCP is the means by which its assures that
work complies with the requirement of the contract.

The Contracting Officer may notify the Contractor of required modifications to the plan during

the period of performance. Within ten (10) working days, the Contractor then shall coordinate
suggested modifications and obtain acceptance of the plan by the Contracting Officer.
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Any modifications to the QCP during the period of performance shall be provided to the
Contracting Officer for review no later than ten working days prior to effective date of the
change.

(END OF SECTION E)
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SECTIONF
DELIVERABLES OR PERFORMANCE

F.1 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance is on Redstone Arsenal, AL and leased facilities in its local
area. Work may be performed at other locations in Section J, Attachment 8 including at the
Contractor’s site(s). The specific addresses of the places of performance will be provided after
TO award. Long-distance travel to both CONUS and OCONUS locations is expected.

The Contractor may be required to perform services:

Off-site  Any facility or location utilized by the Contractor in performance of this task
order which is not provided by a Government agency (e.g. Contractor's branch
office).

On- site  Any facility or location where performance is required or directed under the
task order that a Government agency has provided access to. (e.g. U.S.
Government base or installation, or other Contractor facility) within the
Continental U.S. (CONUS) or outside the Continental U.S. (OCONUS), as
required.

F.2 PERIOD OF PERFORMANCE
This task order’s maximum period of performance shall not exceed three (3) years.

F.3 HOURS OF OPERATION
Hours of operation will vary on a TD-by-TD basis based on mission needs.

In general, the Contractor shall provide support a maximum level of support during the
Government’s core hours of 0600 to 1800 on a daily basis, five (5) days a week (Monday
through Friday) with exceptions specified in the TDs and federal holidays. The Contractor shall
align work hours to support the requirements outlined in this PWS with an average 8-hour
workday consistent with the standard work schedule of the offices and activities supported. The
Contractor shall operate and maintain equipment/lab infrastructure necessary for 24 hour
operations where specified in the TD.

Hours of operation for OCONUS average 12 hours a day, 7 days a week, with exceptions
specified in the TD. OCONUS locations include Alaska, Australia, Afghanistan, Belgium,
Canada, Egypt, France, Germany, Greece, Greenland, Hawaii, Israel, Italy, Irag, Japan, Korea,
Kuwait, Marshall Islands, Netherlands, Norway, Poland, Saudi Arabia, Singapore, Spain,
Sweden, Thailand, Taiwan, Qatar, United Arab Emirates, United Kingdom and U.S. territories
and bases.
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F.4 OVERTIME

Overtime will be required as specified in the TD to ensure continuity of mission/time critical
surge efforts (e.g., time critical product deliveries, real world operations, field support, test
planning, test execution, test analysis and reporting). The overtime ceiling will be established in
Section I, FAR Clause 52.222-2, Payment for Overtime Premiums. The COR’s concurrence is
required prior to working overtime. Overtime requirements that will exceed the established
ceiling will be handled in accordance with FAR Clause 52.222-2.

F.5 DELIVERABLE AND REPORTING REQUIREMENT

This section describes the special requirements for this effort. The following schedule of
milestones will be used by the Contracting Officer and COR to monitor timely progress under
this TO.

Prior to delivery to the Government, data requirement deliverables shall be approved in writing
by Contractor managerial personnel with authority to represent the Contractor. The contactor
shall provide a list of authorized management personnel to include names, telephone numbers
and e-mail addresses in accordance with (IAW) DI-MISC-80508.

In addition to any regular reporting requirements, interim reports shall be provided upon request.

All interim reports shall be delivered within 3 days of request unless agreed to by the
Government official requesting the interim report.
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The Contractor shall provide all deliverables and reports in accordance with table below.

Table F.5
bas Contract Task Order | Method and Point
Iltlegn CDRL Title FreguEngy Reference or TD Level of Contact
A001 | Transition-In Plan - Final OTIME Task Order | COR/CO via ITSS
A002 | Transition-Out Plan OTIME Task Order | COR/CO via ITSS
Will be defined . .
Quality Program Progress and | in individual TM via email unless
A003 . C.3.104 TD otherwise stated in
Status Report Technical
T TD.
Direction.
Will be defined . .
Technical Report- in individual c3z28 ™ via email un!ess
A004 . . C.3.6.11 TD otherwise stated in
Study/Services Technical
T Cc.38.1 TD.
Direction.
Aops | Authorized Management As Required Task Order | COR/CO via ITSS
Personnel List
ONE/R - One
A006 | Quality Control Plan (QCP) time with E.7 Task Order | COR/CO via ITSS
revisions
A007 | Reserved
A008 | Reserved
A009 | Reserved
A010 | Reserved
A011 | Reserved
A012 | Reserved
YrYIiIr: dbi(\a/i(:jif;red TM via email unless
A013 | Trip Report . G.13 TD otherwise stated in
Technical
O TD.
Direction.
A014 | Reserved
A015 | Reserved
A016 | Reserved
Will be defined . .
L TM via email unless
A017 | Test Plan In |nd|_\/|dual C35.1 TD otherwise stated in
Technical C.3.12.8 ™D
Direction. '
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Will be defined

TM via email unless

A018 | Test Procedure In |nd|_\/|dual C35.1 TD otherwise stated in
Technical C.3.12.8
O TD.
Direction.
Will be defined . .
Ce TM via email unless
. . . in individual C.34.11 . .
A019 | Engineering Drawings Technical C3128 TD otherwise stated in
O TD.
Direction.
Will be defined TM via email unless
A020 Computer Software Product in |nd|_V|duaI ™D otherwise stated in
End Items Technical
o TD.
Direction.
Will be defined . .
Human Engineering Design in individual ™ via email un!ess
A021 . TD otherwise stated in
Approach Document-Operator | Technical D
Direction. '
Yr:“ilr: dbis/i((jjif;red TM via email unless
A022 | Technical Data Package . C.3.12.8 TD otherwise stated in
Technical
O TD.
Direction.
Yr\lhilr:dbis/i((jjif;?ed C351 TM via email unless
A023 | Test/Inspection Report : o TD otherwise stated in
Technical C.3.12.8
T TD.
Direction.
First report due
NLT 10 (w) days
after end of
contractor’s first
account month
after contract
award and
provided
A024 | Performance and Cost Report | monthly Task Order | COR/CO via ITSS
thereafter. A
roll-up report of
annual technical
instructions cost
and performance
due NLT 30 (w)
days after end of
calendar year.
A025 | Reserved
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ONE/R - One

TM via email unless

Technical Direction time with . .
A026 Management Plan (TDMP) revisions for C.3.1.2 Task Order | otherwise stated in
TD.
each TD
A027 | Kick-Off Meeting Agenda OTIME G1 Task Order | COR/CO via ITSS
A028 | BSES Quarterly Report Quarterly C.3.1.12 Task Order | COR via ITSS
Equipment Installation TM via email unless
A029 | . Quarterly C.3.12.8 TD otherwise stated in
nstructions
TD.
A030 | BSES Quarterly Review Quarterly C3.112 | TaskOrder | COR/CO via ITSS
Presentation
YrYIiIr: dbi(\a/i((jjif;red TM via email unless
A031 | Presentation Material . C.3.12.3 TD otherwise stated in
Technical
. . TD.
Direction.
A032 g‘Ck'Off.Meet'”g OTIME G.1 Task Order | COR/CO via ITSS
resentation
Yr:“ilr: dbis/i?jif;red TM via email unless
A033 | Software Development Plan . C.331 TD otherwise stated in
Technical
O TD.
Direction.
Government Test Yr:“ilrl\ dbis/i(?jif;red TM via email unless
A034 | Environment Development . C.3521 TD otherwise stated in
Technical
Plan (TEDP) T TD.
Direction.
Will be defined TM via email unless
AO35 Software Installation Plan in |nd|y|dual C3128 ™D otherwise stated in
(SIP) Technical
T TD.
Direction.
Transition Plan or Post Will be defined . .
Production Software Support | in individual TM via emall un!ess
A036 . C.3.6.2 TD otherwise stated in
(PPSS) or Post Deployment Technical ™D
Software Support (PDSS) Direction. '
Will be defined . .
Software Requirements in individual ™ via emall un!ess
A037 I . C.3.12.8 TD otherwise stated in
Specification Technical
: . TD.
Direction.
YrYIiIr: dbi(\a/i((jjif;red TM via email unless
A038 | Software Design Description . C.3.12.8 TD otherwise stated in
Technical ™D
Direction. '
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A039

Software Test Plan

Will be defined
in individual
Technical
Direction.

C.3.12.8

TD

TM via email unless
otherwise stated in
TD.

A040

Software Test Description

Will be defined
in individual
Technical
Direction.

C.3.12.8

TD

TM via email unless
otherwise stated in
TD.

A041

Software Test Report

Will be defined
in individual
Technical
Direction.

C.3.12.8

TD

TM via email unless
otherwise stated in
TD.

A042

Software Version Description

Will be defined
in individual
Technical
Direction.

C.3.12.8

TD

TM via email unless
otherwise stated in
TD.

A043

Computer Operation Manual

Will be defined
in individual
Technical
Direction.

C.3.12.8

TD

TM via email unless
otherwise stated in
TD.

A044

Contract Funds Status Report
(CFSR)

NLT 10 (w) days
after

end of
contractor’s first
accounting
month after
contract award
and provided
monthly
thereafter and a
roll-up report of
annual Technical
Direction (TD)
cost and
performance due
NLT 30 (w)
days after end of
calendar year.

Task Order

COR/CO via ITSS

A045

Reserved
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Will be defined

TM via email unless

A046 Repo_rt, Regord of n |nd|_\/|dual C.3.12.3.1 TD otherwise stated in
Meeting/Minutes Technical
O TD.
Direction.
A047 | Kick-Off Meeting Report As Required G.1 Task Order | COR/CO via ITSS
YrYIiIr: dbi(\a/i(:jif;red TM via email unless
A048 | Software Programmer’s Guide . C.3.34 TD otherwise stated in
Technical
. . TD.
Direction.
Will be defined . .
Integrated Master Schedule in individual TM via email unless
A049 . C.3.1.18 TD otherwise stated in
(IMS) Technical
. . TD.
Direction.
ONE/R - One TM via email unless
A050 | Quality Program Plan (QPP) time with C.3.10.2 TD otherwise stated in
revisions TD.
A051 | Reserved
Will be defined . .
Systems Engineering in individual ™ via email un!ess
A052 Management Plan (SEMP) Technical ci3z21 TD _?_tlgerwwe stated in
Direction. '
A053 | Reserved
A054 | Reserved
NLT 10 (w) days
after end of
contractor’s first
Contractor’s Progress and accounting .
A055 month after C.3.1.14 Task Order | COR/CO via ITSS
Status Report
contract award
and provided
monthly
thereafter.
YrYIiIr: dbi(\a/i(:jif;red TM via email unless
A056 | Software User’s Manual . C.3.12.8 TD otherwise stated in
Technical ™D
Direction. '
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F.6 FINANCIAL MANAGEMENT REPORTING REQUIREMENTS

The Government will provide a complete listing of lines of accounting (LOA)/Work Breakdown
Structure (WBS)/Cost Objects (the identifier used by SED to track expenses against obligations)
and corresponding dollars for each line item issued. The Government will provide additional
new LOA/WBS/cost objects and corresponding dollars throughout the period of performance of
the contract, as additional funds are received by SED and obligated to the contract.

The Contractor shall maintain documentation on employees’ daily assignments, and use the
documentation to charge the employees’ labor cost and associated material expenditures to
corresponding LOA/WBS/Cost Objects and CLINs. Contractor employee labor hours worked
shall be recorded daily/weekly in accordance with the Contractor’s disclosed timekeeping
practices and procedures.

The Contractor shall post accurate labor hours, labor cost, and material expenditures monthly to
the Cost Information Management System (CIMS). All costs submitted to CIMS shall be
reconciled to CLIN.

F.7 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The Contractor agrees to submit, within ten workdays from the date of the Contracting Officer’s
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and
Federal holidays), a portable document format (PDF) file of the fully executed document with all
proposed necessary redactions, including redactions of any trade secrets or any commercial or
financial information that it believes to be privileged or confidential business information, for the
purpose of public disclosure at the sole discretion of GSA. The Contractor agrees to provide a
detailed written statement specifying the basis for each of its proposed redactions, including the
applicable exemption under the FOIA, 5 U.S.C. § 552, and, in the case of FOIA Exemption 4, 5
U.S.C. 8 552(b)(4), shall demonstrate why the information is considered to be a trade secret or
commercial or financial information that is privileged or confidential. Information provided by
the Contractor in response to the contract requirement may itself be subject to disclosure under
the FOIA. Submission of the proposed redactions constitutes concurrence of release under FOIA.

GSA will carefully consider all of the Contractor’s proposed redactions and associated grounds
for nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

F.8 PLACE(S) OF DELIVERY

All unclassified deliverables and correspondence shall be delivered to the COR and/or TM as
defined in the individual Technical Direction. Distribution shall be made to the TM via email
unless otherwise stated in the Technical Direction.

In addition, copies of TD deliverables shall be delivered to the CO, COR and TMs — at the
request of the CO or COR.
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FOB POINT

FOB Redstone Arsenal AL 35898. Pickup and Delivery will be made at: Buildings 6263 and
other locations CONUS and OCONUS as specified by the COR.

(The contract shall contain FAR Clause 52.247-34, “FOB Destination”)

(END OF SECTIONF)
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SECTION G
CONTRACT ADMINISTRATION DATA

G.1 KICK-OFF MEETING

No later than ten (10) work days following the task order award date, the Contractor shall
schedule and attend a kick-off meeting to review the contract terms and conditions. The meeting
location will be determined by the Government after award. The Government will provide a
Kick-Off Meeting Agenda. The Contractor shall update the Kick-Off Meeting Agenda and return
a copy of the updated agenda and presentation materials to the Contracting Officer no later than
2 days prior to the Kick-Off Meeting. The Contractor shall provide a Meeting Report to the GSA
Contracting Officer (CO) no later than three days after the meeting.

G.2 ROLESAND RESPONSIBILITIES OF KEY GOVERNMENT PERSONNEL
The following subsections specify roles and responsibilities of key government personnel.

CONTRACTING OFFICER
The Contracting Officer’s authority is defined in FAR 1.602.

CONTRACTING OFFICERS REPRESENTATIVE (COR)

The CO will appoint a COR in writing through a COR Appointment Letter that will be provided
to the Contractor upon award. The COR will receive, for the Government, all work called for by
the TO and will represent the CO and work with the Technical Monitors in the technical phases
of the work. The COR will provide no supervisory guidance to Contractor personnel. The COR
is not authorized to change any of the terms and conditions, scope, schedule, or cost of the
Contract or the TO. Changes in the scope of work will be made only by the CO by properly
executed modifications to the TO.

TECHNICAL MONITOR (TM)

The CO will appoint TMs in writing through an Appointment Letter that will be provided to the
Contractor upon award. The TM will receive, for the Government, all work called for by the TD
and will represent the COR in the technical phases of the work. The TM will provide no
supervisory guidance to Contractor personnel. The TM is not authorized to change any of the
terms and conditions, scope, schedule, or cost of the Contract, TO, or TD. Changes in the scope
of work will be made only by the CO by properly executed modifications to the TO.

G.3 CONTRACTORPERFORMANCE ASSESSMENT REPORTING SYSTEM
TO performance will be evaluated and captured through the Contractor Performance Assessment
Reporting System (CPARS) module (located at https://www.cpars.gov/). At a minimum, TO
performance will be evaluated by GSA Assisted Acquisition Service (AAS) on a yearly basis and
upon TO completion. Evaluations of Contractor performance will be provided to the Contractor
as soon as practicable after completion of the evaluation. Contractors will be given a minimum
of sixty (60) days to submit comments, rebutting statements, or additional information, before it
is finalized. Once the Contractor’s past performance evaluation is finalized in CPARS, it will be
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transmitted into the Past Performance Information Retrieval System (PPIRS).

Copies of the evaluations, Contractor responses, and review comments, if any, will be retained as
part of the TO file, and may be used by Federal agencies to support future award decisions.

G.4 CONTRACT ADMINISTRATION AND MANAGEMENT
The following subsections specify requirements for contract management, contract
administration and personnel administration.

Contract Management

The Contractor shall establish clear organizational lines of authority and responsibility to ensure
effective management of the resources assigned to the requirement. The Contractor must
maintain continuity between the support operations at all CONUS and OCONUS locations and
the Contractor's corporate offices.

Contract Administration

The Contractor shall establish processes and assign appropriate resources to effectively
administer the TO and ensure performance of effective assistance to the Government as outlined
in this Section C in support of all TDs. The Contractor shall respond to Government requests for
contractual actions within three (3) working days. The Contractor shall have a single point of
contact for program/technical and contract issues between the Government and Contractor
personnel assigned to support this task order and all TDs. The Contractor shall assign work effort
and maintain proper and accurate time keeping records of personnel assigned to work on the
requirement and shall provide those records to the Government upon request.

Personnel Administration

The Contractor shall maintain training of personnel as required to perform the PWS
requirements. The Contractor shall make necessary travel arrangements for employees. The
Contractor shall provide necessary infrastructure to support the TO. Any mission essential
personnel, if applicable, will be identified in the TD.

In addition, each approved TD will have a designated technical monitor. These technical
monitors will interact daily with Contractor personnel monitoring the TD and providing input to
the Contractor performance.

Contracting Officer (CO): Markesha McCants, GSA FAS AAS
Telephone: (256) 509-9538
Email: markesha.mccants@gsa.gov

Contracting Officer’s Representative (COR): Bertie Thompson, Software Engineering
Directorate

Telephone: 256.876.6641

Email: bertie.m.thompson.civ@mail.mil
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G.5 TECHNICAL SURVEILLANCE

Performance by the Contractor of the technical aspect of this contract shall be under the
cognizance of the Software Engineering Directorate, Aviation and Missile Research,
Development and Engineering Center. The Government, through the SED, will nominate
technical monitors with technical surveillance of the Contractor, within the scope of this
contract, to include CORs.

Changes to the terms or conditions of this task order shall only be made in writing, and such
change shall be executed by modification of the task order by the contracting officer. The
Contractor is responsible for ensuring that all Contractor personnel are notified of this provision.
All changes, whether within or out-of-scope of this TO, performed by Contractor personnel
without specific prior written authorization from the contracting officer are not considered to be
authorized by the Government and shall not be binding on the Government, nor shall the
Government be obligated to pay any costs associated therewith. The Contractor assumes liability
for any and all costs resulting directly or indirectly from the performance of unauthorized work
by Contractor personnel.

G.6 OCISUBCONTRACT MANAGEMENT

The Contractor shall be responsible for all subcontract management necessary to integrate work
performed on this requirement and shall be responsible and accountable for subcontractor’s
performance on this requirement. The prime Contractor will manage work distribution to ensure
there are no Organizational Conflict of Interest (OCI) considerations.

G.7 CONTRACTOR PERSONNEL, DISCIPLINES, AND SPECIALTIES

The Contractor shall accomplish the assigned work by employing and utilizing qualified
personnel with appropriate combinations of education, training, and experience. The Contractor
shall match personnel skills to the work with a minimum of under/over employment of
resources. The Contractor shall ensure the OASIS labor categories as defined in the Labor
Categories document provided in Section J, Exhibit 1, labor rates, and man-hours utilized in the
performance of this TO (Section C reference paragraph) and all TDs issued hereunder will be the
minimum necessary to accomplish the work. The Contractor shall provide the necessary
resources to manage, perform, and administer the task order.

G.8 INVOICE SUBMISSION

The Contractor shall submit Requests for Payments in accordance with the format contained in
General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following data
elements shall be included on each invoice.

Task Order Number: 47QFSA18P0001
Paying Number: Invoice Number Sequence
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Project Number: 1D04160056
Project Title: Battlefield Systems Engineering Services

The Contractor shall certify with a signed and dated statement that the invoice is correct and
proper for payment. The Contractor shall provide invoice backup data in accordance with the
contract type, including detail such as labor categories, rates, and quantities of labor hours per
labor category. The Contractor shall submit invoices as follows:

The Contractor shall utilize GSA’s electronic Assisted Services Shared Information System
(ASSIST) to submit invoices. The Contractor shall submit invoices electronically by logging
onto the following link (requires Internet Explorer to access the link): https://portal.fas.gsa.gov.

Log in using your assigned ID and password, navigate to the order against which you want to
invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the
Create New Invoice button. The AASBS Help Desk should be contacted for support at 877-472-
4877 (toll free) or by email at AASBS.helpdesk@gsa.gov. By utilizing this method, no paper
copy of the invoice shall be submitted to GSA or the GSA Finance Center. However, the COR
may require the Contractor to submit a written —hardcopy invoice with the client’s certification
prior to invoice payment.

G.9 INVOICE REQUIREMENTS

The Contractor shall submit simultaneous copies of the invoice to both the Contracting Officer
and COR via email, along with all backup documentations as requested by GSA (e.g., receipts,
credit card transactions reports, proof of indirect rates, monthly expenditure report) prior to its
submission in ASSIST. The Contracting Officer and COR shall have five (5) business days to
review prior to submission in ASSIST for the first three invoice periods. Thereafter, the
Contracting Officer and COR shall have three (3) business days.

The Contractor shall:

e Maintain and submit an invoice workbook with each invoice.

e Combine CPFF and NTE charges (e.g., labor, travel, material and equipment and CAF)
in one invoice submission. Provide receipts and applicable quotes for all travel equipment and
material purchases upon GSA request.

The final invoice should be submitted within three (3) months of contract expiration. The
Contractor shall provide the Government with a monthly status on when the final invoice will be
submitted to the Government upon the completion of the base period or (if exercised) an option
period.

G.10 COST-PLUS-FIXED-FEE (CPFF) CLINS (FOR LABOR)

The contractor shall invoice in accordance with the contractor’s accounting cycle on the basis of

cost incurred for the CPFF CLINSs. The invoice shall include the PoP covered by the invoice,

CLIN number, and TD Identifier Number. All hours and costs shall be reported by CLIN (as
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shown in Section B), by contractor employee, and shall be provided for the current billing month
and in total from TD inception to date. In addition, the contractor shall track sources of funding
by specific TD. The Government shall provide this information to the contractor after the award
of all incremental funding modifications. The contractor shall ensure all work is performed in
accordance with the correct TD, CLIN, and funding source. The listing shall include separate
columns and totals for the current invoice period and the project to date. The contractor shall
provide the invoice data in spreadsheet form with the following detailed information:

An employee identifier (current and past employee)
Employee company labor category

Employee OASIS labor category

CLIN

TD ldentifier Number(s)

Proposed Rate

Actual Rate

Variance

Current Hours

Current Amount

Total Cumulative Hours

Total Cumulative Amount

Fixed fee

Cost incurred not billed

Time period of hours billed if different than invoiced period

In addition, the contractor shall complete the LOE by TD Spreadsheet that contains the following
information:

CLIN

TD Identifier Number and Description
Personnel Assigned

Rates

Billed Hours This Period

Billed Cost This Period

Incurred Adjusted Hours

Incurred Adjusted Cost

Cumulative Hours Expended
Cumulative Costs Expended

Monthly FY Hours and Cost

Monthly Hours Explanation that exceed a normal work month (e.g., 160 hours, 176
hours) (upon request from Government)

All cost presentations provided by the contractor shall also include Overhead charges, and
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General and Administrative charges and shall also include the Overhead and General and
Administrative rates being applied.

G.11 TECHNICAL DIRECTION TRACKING
In addition to the CPFF spreadsheets, the contractor shall keep a historical summary/spreadsheet
of all approved TDs, to include, at minimum:

TD Identifier Number and Description

An employee identifier (current and past employee)
Employee company labor category

Employee OASIS labor category

Current Hours

Current Amount

Total Cumulative Hours

Total Cumulative Amount

Fixed fee

Cost incurred not billed

Time period of hours billed if different than invoiced period
TDs performed are tracked by the correct funding source

This spreadsheet shall be submitted with all CPFF invoices and monthly financial expenditure
meetings.

G.12 MATERIALS AND EQUIPMENT

The contractor shall invoice in accordance with the contractor’s accounting cycle on the basis of
cost incurred for the Materials and Equipment CLIN as assigned to each TD. The invoice shall
include the PoP covered by the invoice, CLIN number, and TD Identifier. In addition, the
contractor shall provide the following detailed information in spreadsheet format for each
invoice submitted, as applicable:

TD Identifier Number and Description

Approved Material Number or Identifier (upon request from the Government)
Materials and Equipment Purchased/Description

Date Approved by the Government (upon request from the Government)
Estimated Cost (upon request from the Government)

Amount Billed/Invoiced

Variance between Estimated and Billed Cost (upon request from the Government)
Overhead charges, General and Administrative charges

Associated CLIN/TD

Project-to-date totals by CLIN/TD

Cost incurred not billed

Remaining balance of the CLIN/TD
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All cost presentations provided by the contractor shall also include Overhead charges, General
and Administrative charges, and (when requested by GSA) backup documentation of purchase
(e.g., receipts).

G.13 TRAVEL

Long-distance travel is defined as travel to a location over fifty (50) miles from the Contractor
employee’s normal duty station. Local travel will not be reimbursed. OCONUS allowances may
be considered a travel related cost and would be reimbursed under the cost reimbursable travel.

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

e Federal Travel Regulations (FTR) - prescribed by the GSA, for travel in the contiguous
U.S.

e Joint Travel Regulations (JTR), Volume 2, Department of Defense (DoD) Civilian
Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and
outlying areas of the U.S. Department of State Standardized Regulations (DSSR)
(Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per Diem
Allowances for Foreign Areas” - prescribed by the Department of State, for travel in
areas not covered in the FTR or JTR.

The contractor shall invoice in accordance with the contractor’s accounting cycle for the incurred
travel costs in compliance with the JTR/FTR. The invoice shall include the period of
performance (PoP) covered by the invoice, the CLIN number, title, TD Identifier Number, and
identify all cumulative travel costs billed by CLIN/TD as stated in Section G. The contractor
shall provide separate worksheets; in MS Excel format for travel with the following information:

e TD Identifier Number and Description

Travel Authorization Request number or identifier, approver name, and approval date
(upon request from the Government)

Current invoice period

Names of persons traveling (upon request from the Government)

Travel Location (upon request from the Government)

Number of travel days (upon request from the Government)

Dates of travel (upon request from the Government)

Number of days per diem charged (upon request from the Government)

Per diem rate used (upon request from the Government)

Total per diem charged (upon request from the Government)

Transportation costs (upon request from the Government)

Total charges

Explanation of variances exceeding 10% of the approved versus actual costs
Indirect Handling Rate
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All cost presentations provided by the contractor shall also include Overhead charges, General
and Administrative charges, and (when requested by GSA) backup documentation of purchase
(e.g., receipts).

G.14 OASIS AND TASK ORDER CLOSE-OUTS

The contractor shall cooperate with the CO to close out the TDs and TO as soon as practical after
expiration, cancellation, or termination. The contractor shall provide the Government with a
detailed schedule of close-out actions to be completed per TD and TO. The schedule shall at
minimum include the following:

e Expected date of the final invoice shall be submitted for labor, travel, material and
equipment, and CAF.
e Expected date for close-out completion.
After the PoP has ended, the contractor shall provide the CO and COR with monthly updates on
the detailed close-out schedule. The contractor’s close-out performance will be evaluated and
captured through the CPARS module.

(END OF SECTION G)
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SECTIONH
SPECIAL CONTRACT REQUIREMENTS

H.1 CONTRACTORACCESS ONTO GOVERNMENT FACILITIES DURING
GOVERNMENT HOLIDAYS OR WEEKENDS

Contractor personnel will not be allowed access into SED facilities during Federal Government
Holidays, weekends, non-duty hours (duty hours are normally 0600-1800) or other times when
Government employees are not in attendance (e.g. inclement weather resulting in the closing of
Redstone Arsenal, and other emergencies) unless such access is directed or approved by the CO
or an appointed COR in advance.

The following holidays are recognized by the Federal Government:

New Year's Day, January 1

Martin Luther King, Jr.'s Observance, Third Monday in January
President’s Day, third Monday in February

Memorial Day, last Monday in May

Independence Day, July 4

Labor Day, first Monday in September

Columbus Day, second Monday in October

Veterans' Day, November 11

Thanksgiving Day, fourth Thursday in November

Christmas Day, December 25

Any other day designated as a holiday by Federal Statute or Executive Order.

H.2 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICYS)
The NAICS code for this TO is 541330 - Engineering Services.

H.3 PRODUCT SERVICE CODE
The product service code is R499 - Other Professional Services.

H.4 SYSTEMS AND CERTIFICATIONS
The following subsections specify requirements of systems and certifications for this TO.

APPROVED PURCHASING SYSTEM

The objective of a Contractor purchasing system assessment is to evaluate the efficiency and
effectiveness with which the Contractor spends Government funds and complies with
Government policy regarding subcontracting.

Prior to the award of this TO, the GSA CO shall verify the validity of the Contractor's

purchasing system. Thereafter, the Contractor is required to certify to the GSA CO, no later than

thirty (30) calendar days prior to the exercise of any options, the continued validity of its

purchasing system. Additionally, if reviews are conducted of the purchasing system after TOA,
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the Contractor shall provide the results of the review to the GSA CO within ten (10) workdays
from the date the results are known to the Contractor. The results shall be submitted to the GSA
CO via an action memo submitted through the GSA ITSS web-based business application.

ADEQUATE ACCOUNTING SYSTEM

The adequacy of the Contractor’s accounting system and its associated internal control system,
as well as Contractor compliance with the Cost Accounting Standards (CAS), affect the quality
and validity of the Contractor data upon which the Government must rely for its management
oversight of the Contractor and TO performance. The Contractor’s cost accounting system shall
be adequate during the entire period of performance and shall permit timely development of all
necessary cost data in the form required by the TO.

H5 SECURITY CLEARANCE REQUIREMENTS

The Contractor shall comply with the requirements of Contract Security Classification
Specification (DD Form 254), attached hereto. In addition, the Contractor is restricted, by terms
of the contract, from releasing information outside the Government and may release information
inside the Government only on a "need-to-know" basis. It is the Contractor's responsibility to
obtain verification, from the Cognizant Security Office, of the recipient’s facility clearance,
storage and safeguarding capability prior to actual release of any classified information/material.

The ability to receive and maintain a minimum Interim SECRET security clearance shall be
required for all personnel. All personnel with a need shall receive and maintain, at a minimum,
an Interim SECRET security clearance. Some personnel shall require a TOP SECRET
clearance. The Government will provide the contractor access to the SIPRNET at the
Government work site as required. Access to COMSEC material and equipment, including all
CCl and keying materials, as well as the use of STE and VIPR phones, is authorized, therefore a
COMSEC account may be required. Access to Restricted Data (RD), CNWDI, Formerly
Restricted Data (FRD), SCI, SAP, Non-SClI, Foreign Government Information (FGI), NATO and
FOUO shall also be required by certain elements of this contract. A Final SECRET clearance
will be required for those individuals needing access to RD, FRD, CNWDI, SCI, Non-SCl,
COMSEC, NATO, and FGI. Any additional security requirements will be stated on individual
TDs.

The solicitation and resulting contract is subject to Industrial Security Regulation (ISR), DOD
5220.22-R. Procedural guidance is provided by the National Industrial Security Program
Operating Manual (NISPOM), DOD 5220.22-M.

Contractors shall have a destruction facility for classified or otherwise sensitive waste material
maintained at offsite Contractor facilities.

The following security considerations shall apply:

e The Contractor shall be required to have a TOP SECRET facility clearance for
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performance under this TO.

e The Contractor shall ensure that all personnel possess a required minimum interim
security clearance (PCL) prior to granting accesses to classified information.

e The Contractor shall be a long term visitor while performing on Redstone Arsenal and
shall comply with all security procedures outlined in AR 380-5, AR 380-67, all other
security directives in effect with SED which are applicable to work conducted at SED.

e The Contractor shall establish and maintain a Personnel Surety and Security Program
(PSSP) to ensure that all personnel performing under this performance work statement
meet the stated qualifications of the program, as stated in AR 380-67 and AR 25-2.

e The Contractor shall establish and maintain a System Security Program (SSP) to describe
the operating procedures for safeguarding classified defense information and protection
of data processing system resources and data according to the assigned sensitivity level of
the facility and data.

e The Contractor shall safeguard all data, tactical automated information security (AlS),
tactical systems and tactical support equipment during hours of operation and report
incidents involving unauthorized access to the SED Security Officer or designated branch
point of contact.

e The Contractor shall have an Automated Data Processing (ADP) I, I1, or 111 certification
as required by AR 380-67.

H.6 INSTALLATION SECURITY REQUIREMENTS
The following subsections specify installation security requirements.

CONTRACTS THAT REQUIRE HANDLING OR ACCESS TO CLASSIFIED
INFORMATION

The Contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves
access to information classified “Confidential,” “Secret,” or “Top Secret” and requires
Contractors to comply with—(1) The Security Agreement (DD Form 441), including the
National Industrial Security Program Operating Manual (DoD 5220.22-M); any revisions to
DOD 5220.22-M, notice of which has been furnished to the Contractor

ACCESS AND GENERAL PROTECTION / SECURITY POLICY AND PROCEDURES
This standard language text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area. All Contractor employees, to include associated
subcontractors employees shall comply with applicable installation, facility and area Commander
Installation and facility access and local security policies and procedures (provided by the
Government representative). The Contractor shall also provide all information required for
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background checks to meet installation access requirements to be accomplished by installation
Provost Marshal Office, Director of Emergency Services or Security Office. The Contractor
workforce shall comply with all personal identity verification requirements as directed by DoD,
Department of the Army Headquarters, and/or local policy. In addition to the changes otherwise
authorized by the changes clause of this contract, should the Force Protection Condition at any
individual facility or installation change, the Government may require changes in Contractor
security matters or processes. The Contractor shall be responsible for collection of CACs,
Installation ID Badges and building access badges upon completion of the contract or when an
employee will no longer be actively performing work on the contract. The Contractor will then
turn over these credentials to the Government Security Office. All contractor employees,
including subcontractor employees who are not in possession of the appropriate security
clearance or access privileges, will be escorted in areas where they may be exposed to classified
and/or sensitive materials and/or sensitive or restricted areas.

FOR CONTRACTORS REQUIRING COMMON ACCESS CARD (CAC)

Before CAC issuance, the Contractor employee requires, at a minimum, a favorably adjudicated
National Agency Check with Inquiries (NACI) or an equivalent or higher investigation in
accordance with Army Directive 2014-05. The Contractor employee will be issued a CAC only
if duties involve one of the following: (1) Both physical access to a DoD facility and access, via
logon, to DoD networks on-site or remotely; (2) Remote access, via logon, to a DoD network
using DoD-approved remote access procedures; or (3) Physical access to multiple DoD facilities
or multiple non-DoD federally controlled facilities on behalf of the DoD on a recurring basis for
a period of 6 months or more. At the discretion of the sponsoring activity, an initial CAC may
be issued based on a favorable review of the FBI fingerprint check and a successfully scheduled
NACI at the Office of Personnel Management. The Contractor shall register for an Army
Knowledge Online (AKO) account.

CONTRACTORS THAT DO NOT REQUIRE CAC, BUT REQUIRE ACCESSTO A
DOD FACILITY OR INSTALLATION

Contractor and all associated sub-Contractors employees shall comply with adjudication
standards and procedures using the National Crime Information Center Interstate Identification
Index (NCIC-I11) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-
13), applicable installation, facility and area commander installation/facility access and local
security policies and procedures (provided by government representative), or, at OCONUS
locations, in accordance with status of forces agreements and other theater regulations.

PROTECTION AND HANDLING OF “FOR OFFICIAL USE ONLY" INFORMATION
Information and/or material identified 'For Official Use Only' (FOUO) shall be protected and
handled in accordance with the following:

DEFINITION

Information that has not been given a security classification pursuant to the criteria of an

Executive Order, but which may be withheld from the public for one or more reasons cited in
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Freedom of Information Act (FOIA) Exemptions 2 through 9 shall be considered as being For
Official Use Only. No other material shall be considered or marked “For Official Use Only”
(FOUO). FOUO is not authorized as a form of classification to protect national security interests.

SAFEGUARDING FOUO INFORMATION

During Duty Hours: During normal working hours information determined to be FOUO shall be
placed in an out-of-sight location of visitors, casual traffic and other non-Government/non-
Contractor personnel have access to the work area.

During Non-duty Hours: At the close of business, FOUO records shall be stored so as to
preclude unauthorized access. Filing such material with other unclassified records in unlocked
files or desks, etc., is adequate when normal U.S. Government or Government/Contractor
internal building security is provided during non-duty hours. When such internal security control
is not exercised, locked buildings or rooms normally provide adequate after-hours protection. If
such protection is not considered adequate, FOUO material shall be stored in locked receptacles
such as file cabinets, desks or bookcases.

TRANSMISSION OF FOUO INFORMATION

FOUO information will be transported in a manner that precludes disclosure of its contents.
When not commingled with classified information, FOUO information may be sent via first-
class mail or parcel post. Shipments that otherwise qualify under postal regulations may be sent
fourth-class mail. Transmittal documents will call attention to the presence of FOUO
Attachments.

TERMINATION, DISPOSAL AND UNAUTHORIZED DISCLOSURES

Termination: The originator or other competent authority, e.g., initial denial and appellate
authorities, shall terminate 'For Official Use Only' markings or status when circumstances
indicate that the information no longer requires protection from public disclosure. When FOUO
status is terminated, all known holders shall be notified, to the extent practical. Upon
notification, holders shall efface or remove the 'For Official Use Only' markings, but records in
file or storage need not be retrieved solely for that purpose.

Disposal: FOUO materials shall be destroyed using a method that is compliant with the NISPOM
and any local installation procedures when working at a Government facility. When local
circumstances or experience indicates that this destruction method is not sufficiently protective
of FOUOQ information, local authorities may direct other methods but must give due
consideration to the additional expense balanced against the degree of sensitivity of the type of
FOUO information contained in the records.

Unauthorized Disclosure: The unauthorized disclosure of FOUO information does not constitute
an unauthorized disclosure of DOD information classified for security purposes. Appropriate
administrative action should be taken, however, to fix responsibility for unauthorized disclosure
whenever feasible, and appropriate disciplinary action should be taken against those responsible.
The DOD component that originated the FOUO information shall be informed of its
unauthorized disclosure.
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H.7 IDENTIFICATION OF CONTRACTOR EMPLOYEES

Contractor personnel shall be required to obtain and maintain security badges and adhere to the
security requirements of the installation. The Contractor (to include subcontractors) shall provide
each employee a Company ldentification (ID) Badge, which includes at a minimum, the
Company Name, Employee Name and a color photo of the employee. The SED Security Office
shall provide each properly cleared contractor/subcontractor employee a Redstone Arsenal
Identification (ID) Badge upon assignment to an SED facility.

ID Badges shall be worn at all times during which the employee is performing work under this
contract. Each Contractor (to include subcontractors) employees shall wear the ID Badge in a
conspicuous place on the front of exterior clothing and above the waist except when safety or
health reasons prohibit.

The SED Security Office shall be responsible for collection of Redstone Arsenal 1D Badges upon
completion of the contract or termination of employee. If government Security Office is not
available, all access credentials should be returned to the Contractor Facility Security Officer
(FSO). A listing of issued identification cards shall be furnished to the Contracting Officer prior
to the contract performance date and updated as needed to reflect Contractor and subcontractor
personnel changes IAW DI-MGMT-80508.

Foreign owned companies and foreign national Contractors will only be permitted to perform
under this contract when there are no qualified U.S. companies and /or U.S. Contractors. Any
non-U.S. Citizen working under this task order must first be approved by the CO.

All contract personnel attending meetings, answering Government telephones, and working in
other situations where their Contractor status is not obvious to third parties are required to
identify themselves as such to avoid creating an impression in the minds of members of the
public that they are Government officials.

Failure to safeguard any privileged information which may involve the Contractor or the
Contractor's personnel, or to which they may have access, may subject the Contractor and/or
Contractor's personnel to criminal liability under Title 18, section 793 and 7908 of the United
States Code. Provisions of the Privacy Act apply to all records and reports maintained by the
Contractor.

KEY CONTROL

The Contractor shall establish and implement methods of making sure all keys/key cards issued
to the Contractor by the Government are not lost or misplaced and are not used by unauthorized
persons. NOTE: All references to keys include key cards. No keys issued to the Contractor by
the Government shall be duplicated. The Contractor shall develop and follow procedures
covering key control that shall be included in the Standard Operating Procedures. Such
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procedures shall include turn-in of any issued keys by personnel who no longer require access to
locked areas. The Contractor shall immediately report any occurrences of lost or duplicate
keys/key cards to the Contracting Officer. In the event keys, other than master keys, are lost or
duplicated, the Contractor shall, upon direction of the Contracting Officer, re-key or replace the
affected lock or locks; however, the Government, at its option, may replace the affected lock or
locks or perform re-keying. When the replacement of locks or re-keying is performed by the
Government, the total cost of re-keying or the replacement of the lock or locks shall be deducted
from the monthly payment due the Contractor. In the event a master key is lost or duplicated, all
locks and keys for that system shall be replaced by the Government and the total cost deducted
from the monthly payment due the Contractor. The Contractor shall prohibit access to
Government issued keys/key cards by unauthorized personnel other than the Contractor's
employees. The Contractor shall prohibit entry into controlled areas by unauthorized personnel
other than the Contactor's employees engaged in the performance of assigned work in those
areas, or personnel authorized entrance by the Contracting Officer.

LOCK COMBINATIONS

The Contractor shall establish and implement methods of ensuring that all lock combinations are
not revealed to unauthorized persons. The Contractor shall ensure that lock combinations are
changed when personnel having access to the combinations no longer have a need to know such
combinations.

H.8 SECURITY TRAINING REQUIREMENTS

The following sub-sections provide details of various security-related training requirements for
this task order. The Contractor shall register its employees in the SED Enterprise Training
Database to document completion of mandatory training requirements, in addition to any domain
specific training sites (e.g., ATCTS). The Contractor shall retain most current certificates of
completion for each affected Contractor employee and subcontractor employee.

AT LEVEL 1 TRAINING

This provision/contract clause is for Contractor employees with an area of performance within an
Army controlled installation, facility, or area. All Contractor employees, to include subcontractor
employees, requiring access to government installations, facilities and controlled access areas
shall complete AT Level | awareness training within 30 calendar days after contract start date or
effective date of incorporation of this requirement into the contract, whichever is applicable. AT
Level | awareness training is available at the following website:_https://jkodirect.jten.mil.

ANTI TERRORISM AWARENESS TRAINING FOR US BASED CONTRACTOR
PERSONNEL TRAVELING OVERSEAS
This provision/contract clause requires US based Contractor employees and associated sub-
Contractor employees to make available and to receive Government provided area of
responsibility (AOR)-specific Anti-Terrorism (AT) awareness training as directed by AR 525-
13. Specific AOR training content is directed by the combatant commander, with the unit ATO
being the local point of contact.
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iWatch TRAINING

This provision/contract clause is for Contractor employees with an area of performance within an
Army controlled installation, facility or area. The Contractor and all associated subcontractors
shall brief all employees on the local iWatch program. This training will inform employees of the
types of behavior to watch for and instruct employees to report suspicious activity to the COR.
This training shall be completed within thirty (30) calendar days of contract award and within
thirty (30) calendar days of new employees commencing performance.

THREAT AWARENESS REPORTING PROGRAM TRAINING

For all DoD Contractors with security clearances. Per AR 381-12 Threat Awareness and
Reporting Program (TARP), Contractor employees must receive annual TARP training presented
by a Counterintelligence Special Agent. Contact the Redstone Arsenal MI Detachment at 256-
313-5186 for scheduling.

SECURITY EDUCATION, TRAINING & AWARENESS (SETA) TRAINING

This provision/contract text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area. All Contractor employees, to include subcontractor
employees, requiring access to government installations, facilities and controlled access areas
shall complete annual mandatory SETA awareness training within 30 calendar days after
contract start date or effective date of incorporation of this requirement into the contract,
whichever is applicable. The following URL is made available for your training:
https://www.Ims.army.mil. Upon completion of the training, you must provide certification to
the Information Security Officer. Security Education, Training & Awareness covers Information
Security, Personnel Security and Industrial Security Programs.

COMBATING TRAFFICKING IN PERSONS, CYBER AWARENESS CHALLENGE,
PERSONAL IDENTIFICATION INFORMATION (PIl) and SEXUAL HARRASSMENT
ASSAULT RESPONSE PROGRAM (SHARP) TRAINING

This provision/contract text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area. All Contractor employees, to include subcontractor
employees, requiring access to government installations, facilities and controlled access areas
shall complete Combating Trafficking in Persons, Cyber Awareness Challenge, Personal
Identification Information (PI1), and Sexual Harassment Assault Response Program (SHARP)
training.

OPSEC TRAINING
Level | OPSEC Awareness Training: Per AR 530-1, Operations Security, all Contractor
employees, to include subcontractor employees shall complete Level | OPSEC Awareness
Training within thirty (30) calendar days of their reporting for duty. All subcontractors shall take
the Level 1 OPSEC Awareness Training located at the below website and print the certificates
demonstrating completion. Note: after the first screen, select User Type: Civilian/Contractor,
then Service: Army, then Grade N/A. OPSEC awareness training is available at the following
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website: http://cdsetrain.dtic.mil/opsec/

INFORMATION ASSURANCE (1A) / INFORMATION TECHNOLOGY (IT) TRAINING
AND/OR CERTIFICATION

Per DoD 8570.01-M , DFARS 252.239.7001 and AR 25-2, the Contractor employees supporting
IA/IT functions shall be appropriately trained and/or certified, as required upon contract award.
The baseline certification as stipulated in DoD 8570.01-M must be completed upon contract
award. Additional training for 1A workforce positions must be completed within six (6) months.

GOVERNMENT INFORMATION SYSTEMS AND INFORMATION AWARENESS
REQUIREMENTS

All Contractor employees with access to a government info system must be registered in the
ATCTS (Army Training Certification Tracking System) at commencement of services, and must
successfully complete the DOD Cyber Awareness Challenge Training prior to access to the IS
and then annually thereafter, and must sign an Acceptable Use Policy (AUP).

SECURITY REQUIREMENTS FOR OVERSEAS TRAVEL

The Contractor may be required to travel overseas during the TO PoP. The Contractor shall
adhere to the regulations stated in Section H.21.1 - Travel Regulations and ensure all Contractor
personnel traveling overseas have the required documentation and approvals.

For travel requirements/restrictions to any other foreign country, see the Foreign Clearance
Guide (FCG) at the following website for applicable information:
https://www.fcg.pentagon.mil/fcg.cfm

The Contractor shall stay abreast on all overseas security requirement changes and implement
these changes as they occur.

H.9 NON-PERSONAL SERVICES

GSA will neither issue a task order nor issue a Technical Direction (TD) to provide services
prohibited by FAR Part 37.1. The administration and monitoring of the Contractor’s performance
by GSA or the Client Representative(s) shall not be as detailed or continual as to constitute
supervision of Contractor personnel. Government personnel may not perform any supervisory
functions for Contractor personnel, such as interviewing, appraising individual performance,
scheduling leave or work, or directing how to perform work.

GSA meets the needs of its clients for support through non-personal services contracts/task
orders. To counter the circumstances that infer personal services and to preserve the non-
personal nature of the contract/task order, the Contractor shall adhere to the following guidelines
in the performance of the task.

e Provide for direct supervision of all contract employees assigned to the task.
e Refrain from discussing the issues such as skill levels and hours, salaries, cost and
funding data, or administrative and personnel matters affecting Contractor employees
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with the client.

e Ensure close communication/coordination with the GSA Contracting Officer, reporting
problems to them as they occur (not waiting for a meeting).

e Do not permit Government officials to interview potential Contractor employees, discuss
individual performance, approve leave or work scheduling of Contractor employees,
terminate Contractor employees, assist Contractor employees in doing their jobs or obtain
assistance from the Contractor in doing Government jobs.

e Do not assign Contractor personnel to work under direct Government supervision.

Maintain a professional distance from Government employees.

e Provide Contractor employees with badges, if appropriate, identifying them as
Contractors.

e Ensure proper communications with the Government. Technical discussions and
Government surveillance are acceptable, but the Government cannot tell the Contractor
how to do the job.

e Assign a point of contact to the TD. The point of contact or alternate shall be the only one
who accepts works from the assigned Government point of contact or alternative.

e When travel is required for the performance, Contractor personnel are only to travel as
directed by the contact.

H.10 CONFLICT OF INTEREST
ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

Compliance with this clause is a material requirement of this task order.

1. DEFINITIONS

(@) “Organizational Conflict of Interest” (OCI) means that because of other activities or
relationships with other entities, a Contractor is unable, or potentially unable, to render impartial
assistance or advice to the Government, the Contractor’s objectivity in performing the contracted
work is or might be otherwise impaired, or a Contractor is in a position to have an unfair
competitive advantage as a result of the knowledge, information, and experience gained during
the performance of this task order. All actual or potential OCI situations shall be handled in
accordance with FAR Subpart 9.5.

(b) “Contractor” for the purpose of these OCI provisions means the Contractor, including any
company or current or future entity such as a business organization of which it is a part (i.e.,
parent company), its current or future subsidiaries, divisions, affiliates, any joint venture
involving the Contractor, and any entity which the Contractor or any successor or assignee of the
Contractor uses currently or in the future as a prime Contractor, subcontractor, or consultant to
either the prime Contractor or a subcontractor under this task order. “Affiliates” is as defined in
FAR Subpart 2.1.

(c) “SED” refers to the U.S. Army Aviation and Missile Research, Development, and
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Engineering Center Software Engineering Directorate.

2. GENERAL TERMS

(a) The Contracting Officer has the sole authority to determine whether an organizational
conflict of interest exists and to determine whether the organizational conflict of interest has
been reasonably mitigated or resolved. The Contracting Officer’s decision as to the existence or
nonexistence of an actual or potential organizational conflict of interest shall be final and is not
subject to the clause of this task order entitled “DISPUTES” (FAR 52.233-1).

(b) The Contractor shall include this requirement in its entirety in all subcontracts of any tier,
which involve access to information, or situations/conditions covered by the preceding
paragraphs, substituting “subcontractor” for “Contractor” where appropriate.

(c) The Government may waive application of this clause, or any of its parts, when it is
determined in writing by the Contracting Officer to be in the best interest of the Government to
do so.

3. DISCLOSURES and NOTIFICATIONS

(a) Relative to task order pre-award OCI Risk Mitigation procedures, the Contractor must
submit an OCI mitigation plan with their proposal if they suspect there might be OCI issues with
the development or submission of their proposal that conflict with the principals listed in FAR
9.505, -1,-2,-3 and -4. This mitigation plan should list, in specific detail, the issue(s) that
constitute the potential OCI, how the issues originated, and draft plan on how to mitigate the
OCI, any other pertinent facts or assumptions that lead the Offeror to believe an OCI issue exists
with their proposal. This OCI mitigation plan will be evaluated for its acceptability, and if found
acceptable, the Offeror will be allowed to participate in the subject solicitation.

(b) A list of categories and representative examples of SED supported systems covered by this
task order is set forth in the Virtual Reading Room. It is the Contractor's responsibility to identify
to the Government any contracts they possess for these systems, major components of these
systems, or support services for these systems as a prime Contractor, as a subcontractor, or as a
consultant with either the weapon system prime Contractor or major subcontractor. If the
Contractor is currently providing support, or anticipates providing support, to the Government
that presents an actual or potential OCI with the requirements for this acquisition, the Offeror
shall to the best of its knowledge and belief identify any such potential OCI and work with the
Government to take steps to either mitigate the OCI or move the work to an alternative contract
vehicle to avoid the potential OCI, and except as otherwise set forth in the task order, the
Contractor does not have any organizational conflict of interest(s), or potential organizational
conflicts of interest, as defined in paragraph 1(a).

(c) The Contractor agrees that, if after award, it discovers an actual or potential organizational
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conflict of interest; it shall make immediate and full disclosure in writing to the Contracting
Officer. The notification shall include a description of the actual or potential organizational
conflict of interest, a description of the action, which the Contractor has taken or proposes to take
to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist
the Contracting Officer in making a determination on this matter. Notwithstanding this
notification, the Government may terminate the task order for the convenience of the
Government if determined to be in the best interest of the Government.

(d) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked
to evaluate or advise the Government concerning its own products or activities, to include
products or activities where the Contractor acted as a subcontractor, or those of a competitor in
order to ensure proper safeguards exist to guarantee objectivity and to protect the Government’s
interest.

4. ACCESS TO PROPRIETARY INFORMATION

(&) The Contractor shall train and inform employees performing on this task order of Subpart 9.5
of the FAR and this provision, and shall execute a Contractor-Employee Personal Financial
Interest Disclosure and Protection of Sensitive Information Agreement as appropriate before
allowing access to any proprietary information and within 5 calendar days of the employee
beginning to perform on this task order.

(b) The Contractor agrees to enter into a written agreement with any firm whose proprietary data
is used in connection with performance of the task order, to protect all proprietary information
from unauthorized disclosure or use for as long as it remains proprietary, and to furnish the
Contracting Officer with executed copies of all such agreements within 5 calendar days of
signing such agreements and to refrain from using any proprietary information in supplying to
the Government goods or services or for any purpose other than that for which it is intended. All
such written agreements shall include, at a minimum, the information required in H.13. . If the
Contracting Officer determines that said written agreement is not adequate, the Government has
the right to withhold access to the proprietary data. The Contractor agrees that any data furnished
by the Government shall be used only for performance under this task order, and all copies of
such data shall be returned to the Government upon completion of the effort. Any data furnished
by the Government containing trade secrets or commercial or financial data of other Contractors
shall be treated as proprietary data. Additionally, the Contractor shall not disclose outside of
SED Government Officials any data, products, results, or recommendations generated in the
performance of this task order except as may be expressly directed by the Contracting Officer.

(1) In accordance with DFARS 252.204-7000 Disclosure of Information (AUG 2013), the
Contractor agrees that it shall not release, disclose, or use in any way that would permit or result
in disclosure to any party outside the Government any proprietary information provided to the
Contractor by the Government during or as a result of performance of this task order. Such
information includes, but is not limited to, information submitted to the Government on a
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confidential basis by other persons. Further, the prohibition against release of Government
provided information extends to cover such information whether or not in its original form, e.g.
where the information has been included in Contractor generated work or where it is discernible
from materials incorporating or based upon such information. This prohibition shall not expire
after a given period of time.

(2) In accordance with DFARS 252.204-7000 Disclosure of Information (AUG 2013), the
Contractor agrees that it shall not release, disclose, or use in any way that would permit or result
in disclosure to any party outside the Government any information generated or derived during
or as a result of performance of this task order.

(3) The prohibitions contained in subparagraphs 4(b)(1) and 4(b)(2) shall apply with equal force
to any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor,
any joint venture involving the Contractor, any entity into or with which it may merge or
affiliate, or any successor or assign of the Contractor. The terms of paragraph 3(c) of this
Special Contract Requirement relating to notification shall apply to any release of information in
contravention of this paragraph 4(b).

5. RESTRICTIONS OR RESTRAINTS

Pre-Award OCI

(aa) Any Contractor who makes a disclosure of SED supported systems covered by this task
order, pursuant to paragraph 3(b), and whose proposed mitigation plan is deemed unacceptable
by the Government shall be ineligible for award of this task order.

Post-Award OCI

(a) The effort to be performed by the Contractor under this task order is of such a nature that
significant potential OCIs, including but not limited to those OCls described in paragraph 5(b),
may exist on this task order and on a future acquisition(s). In order to avoid this potential conflict
of interest, and at the same time to avoid prejudicing the best interest of the Government, the
right of the Contractor to participate in future procurement of equipment and/or services that are
the subject of any work under this task order shall be limited as described below and in
accordance with the requirements of FAR Subpart 9.5. The Contractor’s attention is directed to
this restraint clause which is consistent with and in accordance with FAR 9.507-1 and 9.507-2.
The terms of this restraint clause are not subject to negotiation; however, any desired
clarifications or explanations concerning this clause may be directed in writing to the
Contracting Officer.

(b) During the performance of this task order, the Contractor may be requested to participate in
the development and test of hardware, software, or data related to weapons systems, assemblies,
subassemblies, and associated equipment managed by SED customers or directly supported by
SED, including performing testing of first article and quality verification samples. These items
are contractually sensitive so the associated test areas are for limited access only due to the
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possibility of proprietary infringement or test results being compromised.

Therefore, the Contractor shall identify the existence of all outstanding contracts with DOD for
products which require either first article testing or quality verification testing under this task
order. The Contractor shall work with the Government to identify a mutually acceptable
avoidance, neutralization, or mitigation strategy for any products which will undergo first article
testing or quality verification testing under this task order where a potential OCI has been
identified. The strategies could include the Government identifying an alternate contract vehicle
to perform the work in question, a Government specified subcontract arrangement where fee is
withheld, or other deviations from the PWS as agreed to by the Government.

The Contractor agrees that during the period of performance of this task order, the Contractor
shall not participate as a prime Contractor, subcontractor, or consultant to the prime Contractor
in the development or production of any system assemblies, subassemblies, and associated
equipment that undergoes test and evaluation at the SED without the prior written approval of
the Contracting Officer. The Contractor shall work with the Government throughout the
performance of this task order to identify all potential OClIs and to mitigate the OCI in
accordance with the approved OCI Mitigation Plan.

(c) The Contractor further agrees that, during the performance of this task order and for a period
of one year after completion of performance of this task order, the Contractor, any affiliate of the
Contractor, any subcontractor, officers of the company participating in the task order, any joint
venture involving the Contractor, any entity into or with which it may subsequently merge or
affiliate, or any other successor or assignee of the Contractor, which performed services directly
related to a system or component, shall not furnish to the United States Government, either as a
prime Contractor or as a subcontractor, or as a consultant to a prime Contractor or subcontractor,
said system, components or services which are the result of work statements generated or
requirements defined under this task order, if any. This exclusion does not apply to any
competition for the same services furnished pursuant to this task order. In the event that the
Contractor and Government agree that the Contractor perform work that creates a potential OCI,
the Contractor shall submit their planned mitigation strategy for approval prior to initiation of
that effort; failure to identify the creation of a potential OCI prior to initiation of that effort
indicates the Contractor’s acceptance of the restrictions in this clause on furnishing those
products on future contracts or task orders.

As provided in FAR 9.505-2, if the Government procures the system, component, or services on
the basis of work statements growing out of the effort performed under this task order from a
source other than the Contractor, subcontractor, affiliate, or assign of either, during the course of
performance of this task order or before the one year period following completion of this task
order has lapsed, the Contractor may, with the authorization of the cognizant Contracting
Officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the Contractor may be authorized by the cognizant Contracting Officer to compete
for procurement(s) for systems, components or services subsequent to an intervening
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procurement.

(d) Nothing in this requirement is intended to prohibit or preclude the Contractor from
marketing or selling to the United States Government its product lines in existence on the
effective date of this task order; nor, shall this requirement preclude the Contractor from
participating in research and development or delivering any design development model or
prototype of any such equipment. Additionally, sales of catalog or standard commercial items
not the subject of any restraint term herein are exempt from this requirement.

6. REMEDIES

(a) Notwithstanding paragraph 3(c) above, if the Contractor was aware, or should have been
aware, of an organizational conflict of interest prior to the award of this task order or becomes,
or should become, aware of an organizational conflict of interest after award of this task order
and does not make an immediate and full disclosure in writing to the Contracting Officer, the
Government may terminate this task order for default.

(b) In the event the Contractor, or any of its employees, agents, or subcontractors fail to comply
with the provisions of this clause, such non-compliance shall be deemed a material breach of task
order for which the Government reserves the right to terminate the task order for default and/or
resort to such other rights and remedies as provided for under the basic contract, this task order,
and under the Federal law of contracts. Non-compliance with the provisions of this clause may
also adversely affect the determination of Contractor responsibility in future Government
acquisitions.

H.11 BUSINESS RELATIONS

The Contractor shall successfully integrate and coordinate all activity needed to execute the
requirement. The Contractor shall manage the timeliness, completeness, and quality of execution
and problem identification to ensure effective contract performance. When required or otherwise
requested by the Government, the Contractor shall provide corrective action plans, proposal
submittals, timely identification of issues, and effective management of subcontractors. The
Contractor shall insure customer satisfaction and professional and ethical behavior of all
Contractor personnel during performance of this effort.

H.12 NON-DISCLOSURE REQUIREMENTS

If the Contractor acts on behalf of, or provides advice with respect to any phase of an agency
procurement, as defined in FAR 3.104-4, then the Contractor shall execute and submit a
Corporate Non-Disclosure Agreement (NDA) Form and ensure that all its personnel (to include
subcontractors, teaming partners, and consultants) who will be personally and substantially
involved in the performance of the TO:

e Are listed on a signed Addendum to Corporate NDA Form prior to the commencement of
any work on the TO,
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e Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of
Contractor bid or proposal information, or source selection information, and

e Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory
capacity.

All proposed replacement Contractor personnel also must be listed on a signed Addendum to
Corporate NDA and be instructed in the requirements of FAR 3.104. Any information provided
by Contractors in the performance of this TO or obtained by the Government is only to be used
in the performance of the TO. The Contractor shall put in place appropriate procedures for the
protection of such information and shall be liable to the Government for any misuse or
unauthorized disclosure of such information by its personnel, as defined above.

H.13 ASSOCIATE CONTRACTOR AGREEMENTS

The Contractor may be required to enter into Associate Contractor Agreements (ACAs) for any
portion of the contract requiring joint participation in the accomplishment of the Government’s
requirement. All ACAs shall be submitted through the GSA business application, ITSS
(https://portal.fas.gsa.gov/web/guest) as an action memo for CO review/approval. The
agreements should include the basis for sharing information, data, technical knowledge,
expertise, and/or resources essential to the integration of the (insert name of the program or
project), which ensures the greatest degree of cooperation for the development of the program to
meet the terms of the contract. Associate Contractors are listed below.

ACA:s include the following general information:
e |dentify the associate Contractors and their relationships.
e Identify the program involved and the relevant Government contracts of the associate

Contractors.

Describe the associate Contractor interfaces by general subject matter.

Specify the categories of information to be exchanged or support to be provided.

Include the expiration date (or event) of the ACA.

Identify potential conflicts between relevant Government contracts and the ACA, include

agreements on protection of proprietary data and restrictions on employees.

e A copy of such agreement shall be provided to the Contracting Officer for review before
execution of the document by the cooperating Contractors.

e The Contractor is not relieved of any contract requirements or entitled to any adjustments
to the contract terms because of a failure to resolve a disagreement with an associate
Contractor.

e Liability for the improper disclosure of any proprietary data contained in or referenced by
any agreement shall rest with the parties to the agreement, and not the Government.

e All costs associated with the agreements are included in the negotiated cost of this
contract. Agreements may be amended as required by the Government during the
performance of this contract.

The following Contractors (include but not limited to) are associate Contractors with
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whom agreements may be required:

The primes and subcontractors performing work on the following SED acquisition vehicles:
BASES, EESS, AESCRS, SCRS, S3E, Battlefield, Strategic, Virtual, UAH, GTRI, LTPO
IV&V, SED Program Management TO, JSIL UAS Engineering and Technical Services
contracts, IUID Marking, HDSS.

H.14 GOVERNMENT-FURNISHED PROPERTY (GFP)

The Contractor shall safeguard and secure all GFP in accordance with DoD governing policies
and procedures. All GFP including, but not limited to, IT equipment, software, communication
devices, telephones, access cards, office furniture, and supplies shall be returned to TPOC prior
to the departure of each responsible Contractor employee or at the end of the TO whichever date
comes earlier. Use of all GFP for other than Government work is strictly prohibited.

H.15 GOVERNMENT FURNISHED MATERIALS

The Contractor shall be provided the workspace, data and access to buildings on Redstone
Arsenal in order to perform the requirements herein. The Contractor employees will be provided
access to computers, computer network, wireless devices, and telephone/wireless services. The
Government maintains control over all Government property. Contractors (and subcontractors)
may be issued temporary hand receipts (DD1149) for day to day responsibility of assigned
equipment. Any Government property, material, etc. shall be returned to the SED within 10 days
after task order completion. The Contractor shall be liable for any damage that has been
determined to be caused by negligence or misuse.

The Government reserves the right to change, alter, and/or modify the facilities being provided
to the Contractor. The Government will also provide access to the infrastructure and all related
network and computer devices required to perform the work in Section C.

H.16 PROPERTY ACCOUNTABILITY
a. Accountability of facilities and equipment (except when transferred to the Contractor as
specified below) will remain with the Government throughout task order performance.

b. In accordance with FAR 52.245-1, Government Property, and FAR Part 45, Subpart 5, the
Contractor shall establish a written property control system. The system shall address the
control, protection, preservation, and maintenance of all Government property made available to
the Contractor. The property control plan shall be submitted to the SED Equipment Manager for
review and to the CO for approval.

c. The Contractor shall be accountable for equipment removed from the Government premises
and utilized by the Contractor in performance of projects under the TO. Accountability shall be
established by DD Form 1149. The Contractor shall be accountable for equipment utilized by the
Contractor personnel in performance of projects under the TO. Accountability shall be
established by individual with a signed hand receipt.
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d. Accountability of facilities and equipment (except when transferred to the contractor as
specified below) will remain with the Government throughout task order performance.

The transfer of government furnished property will be accomplished on a DD Form 1149,
Shipping Document, from the Hand Receipt Holder in each Division of the SED. The contractor
shall track property by Hand Receipt Holder and return all property to respective Hand Receipt
Holders at the end of the contract.

e. In accounting for government property in its possession, the Contractor shall comply with
provisions of AR 710-2 and AR 58-1.

H.17 GOVERNMENT PROPERTY AVAILABLE FOR CONTRACTOR USE ON A
RENT-FREE, NONINTERFERENCE BASIS

a. Addendum 1, "Facilities and Equipment Description™, to the performance work statement,
lists various Government facilities and test equipment which may be available to the Contractor
on a rent-free, non-interference basis, for the duration of the contract, to accomplish the required
efforts.

The Government will provide the necessary office and laboratory to the Contractor.

b. Phone services and utilities will be provided for personnel located within Government
furnished facilities. Mobile phones will be provided as determined by the government to be
necessary to meet mission requirements.

c. Itis agreed that the Government will have the right to furnish any additional property
necessary for the performance of the work hereunder and not otherwise contemplated by other
provisions of this contract.

H.18 KEY PERSONNEL
The following are the only personnel who shall be designated as Key. The Key Personnel must
possess all Mandatory requirements at time of proposal.

e Program Manager (PM)
e Deputy Program Manager (DPM)

PROGRAM MANAGER (PM) AND DEPUTY PM
The Contractor shall identify a PM to serve as the Government’s primary POC. The PM is
required to provide overall leadership and guidance for all Contractor personnel assigned to the
TO including assigning taskings to Contractor personnel, supervising on-going technical efforts,
and managing overall TO performance. The PM is responsible for the quality and efficiency of
the TO, to include both technical issues and businesses processes. It is required that the PM be
an employee of the prime Contractor and have the authority to commit the Contractor’s
organization and make decisions for the Contractor’s organization in response to Government
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issues, concerns, and comments, as well as be proactive in alerting the Government to potential
contractual or programmatic, and resource limitations issues. The Deputy PM will assist the
Program Manager with managing the program and may represent the PM. The PM and Deputy
PM shall work on-site at the Software Engineering Directorate in Redstone Arsenal, AL and may
be required to travel.

At a minimum, it is required that the PM possesses the following qualifications:

e Experience managing a DoD program similar in size and complexity referenced under
this TO.

e Bachelor’s degree in a technical field (Computer, Electrical, and Environmental
Engineering Aeronautical, Aerospace, Architectural, Astronautical, Civil,
Meteorology/Atmospheric Sciences, and Mechanical Engineering, Architecture,
Chemistry, Computer Science, Mathematics, Operations Research, Physics and all other
engineering majors) with 16-20 years of relevant experience

e Secret Security Clearance

At a minimum, it is required that the DPM possesses the following qualifications:

e Experience working a DoD program similar in size referenced under this TO.

e Bachelor’s degree in a technical field (Computer, Electrical, and Environmental
Engineering Aeronautical, Aerospace, Architectural, Astronautical, Civil,
Meteorology/Atmospheric Sciences, and Mechanical Engineering, Architecture,
Chemistry, Computer Science, Mathematics, Operations Research, Physics and all other
engineering majors) with 11-15 years of relevant experience

e Secret Security Clearance

KEY PERSONNEL SUBSTITUTION

Key personnel for this contract are the PM and the Deputy PM. The Contractor shall not
substitute key personnel unless the substitutions are unavoidable; Contractor shall promptly
notify the COR. Contractor shall submit to the COR a notification of all substitutions; requests
will be in writing and submitted at least thirty (30) days in advance.

Contractor shall provide, to the GSA CO and COR, a detailed explanation for any proposed
changes or substitution of personnel and shall ensure proposed personnel possess qualifications
equal to or exceed the incumbent personnel. Performance under this TO shall not be affected as a
result of substitutions of personnel by the Contractor.

The Contractor shall be responsible for all cost including labor hours associated with the
equivalent training of replacement personnel when Contractor personnel who have received
Government-funded training leave and are replaced. This applies to all personnel. The Contractor
shall train replacement personnel for seamless support of services. The training shall be provided
within one (1) calendar month of employee’s start date under the TO.
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If the GSA CO and the COR determine that the proposed substitute personnel is unacceptable, or
that the reduction of effort would be so substantial as to impair the successful performance of the
work under the TO, the Contractor may be subject to default action as prescribed by FAR
52.249-6, Termination (Cost Reimbursement).

SPECIALIZED NON-KEY PERSONNEL SKILLS

The Government desires that the non-Key Contractor personnel possess qualifications, skills,
training and/or experience that meet or exceed Section C Tasks and TD requirements. The
Contractor shall provide Information Technology personnel shall have platform-specific
certifications for the platforms they will be working as described under each TD. Current
requirements are as follows; these may change as indicated on each TD: CompTIA Security +
certification, as well as certifications for Unix, Windows, and Database certifications (like
Oracle). The Contractor shall be capable of rapidly responding to changes associated with the
dynamic SED environment.

H.19 TRANSITION

The Contractor shall follow the final transition plan submitted at the kick-off meeting and keep
the Government fully informed of status throughout the transition period. The Government
reserves the right to make any changes to the Contractor’s transition/phase-in plan.

Throughout the phase-in/phase-out periods, it is essential that attention be given to minimize
interruptions or delays to work in progress that would impact the mission. The Contractor must
plan for the transfer of work control, delineating the method for processing and assigning
projects during the phase-in/phase-out periods. The transition will recognize that each existing
project will transition in a way that minimizes disruptions to ongoing performance.

Phase out of Task Order and Continuity of Services:

If a successor contract is awarded prior to the final expiration date of this task order, the
Government may issue a task order to the successor Contractor prior to the expiration date of this
task order. See clause FAR 52.237-3.

The Contractor shall recognize that services under this task order are vital to the Government and
shall be continued without interruption and that upon task order extension, a successor, either the
Government or another Contractor, may continue such services. The Contractor agrees to
exercise its best efforts and cooperation to effect an orderly and efficient transition.

The Contractor shall provide phase-in, phase-out services at no additional cost to the
Government, as long as there is an active project. Appropriate task management personnel shall
meet with the successor Contractor to coordinate task transition. Discussions shall include
personnel transition to the successor Contractor, and the transition of task specific items such as
Government or Contractor furnished supplies, materials, equipment, and services.
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H.20 SAFTEY REQUIREMENTS

Contractor Compliance: The Contractor and its subcontractors shall comply with Public Law 91-
596 (Occupational Safety and Health Act (OSHA)) and the Environmental, Safety, and
Occupational Health (ESOH) (DODD 4715.1E). These requirements shall be incorporated into
the Contractors safety and health program. The Department of Defense (DoD) participates in the
OSHA Voluntary Protection Program (VPP). Contractor personnel performing services on a
DoD installation shall participate in the local VPP. Information on the VPP is available at
http://www.osha.gov/dcsp/vpp/index.html.

Mishap Notification and Investigation: The Contractor and its subcontractors (if applicable)
shall promptly report pertinent facts regarding mishaps involving Government property damage
or injury to Government personnel and to cooperate in any resulting safety investigation. The
Contractor shall notify (via telephone) the cognizant contracting officer, the contracting officer’s
representative, and/or other applicable members within four (4) hours of all mishaps or incidents.
The Government person notified by the Contractor will in-turn notify the Safety office.

Contractor notifications made after duty hours shall be reported to the appropriate installation
Command Post. If requested by the cognizant contracting officer, the contracting officer’s
representative, and/or the cognizant program manager, the Contractor shall immediately secure
the mishap scene/damaged property and impound pertinent maintenance and training records
until released by the investigating safety office. If the Government investigates the mishap, the
Contractor and the subcontractors shall cooperate fully and assist the Government personnel until
the investigation is completed.

a. The Contractor shall develop and implement a safety program for protection of personnel and
property. As a minimum, the program shall comply with Occupational Safety and Health
Administration (OSHA), Department of Defense (DOD) 4145.26M, AR 385-10, AR 385-64,
AMC-R 385-10, AMC-R 385-100, REDCOM Reg 385-10, AMRDEC 385-1-1. The Contractor
shall comply with applicable Federal, State, Department of the Army (DA), and local safety and
health standards.

b. A Safety Program shall be implemented and followed to protect personnel and property and
reduce liability. The safety program shall specify how the Contractor shall implement the
requirement. Contractors shall provide immediate notification to the Government in the event of
any accident or incident resulting in property damage.

c. The Contractor shall provide employees with initial orientation and such continuing
instruction as will enable them to conduct their work in safe manner and to recognize and report
hazardous conditions. Initial orientation shall include instructions in safety hazards and safe
practices; proper use, care and maintenance of tools and equipment; internal reporting of all
accidents; and the designation of the individual responsible for accident prevention.
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d. The Contractor shall implement a Personal Protective Equipment Program (PPEP) consistent
with applicable laws, regulations, and standards. Contractor shall provide safety equipment,
personnel protective equipment, and devices necessary to protect the employees and visitors.

e. All facilities and operations under purview of subject contract shall be made available for
survey by Government safety personnel on request.

f. The Contractor shall provide a training and certification program for all personnel who are
required to operate motor vehicles or other equipment required to be licensed by Army.

g. The Contractor shall provide a medical surveillance program at Contractor’s expense for any
employees that are required to be under such a program. As a minimum, this program will
include employees required to use respirators, hearing protection, and laser protection.
Employees who handle explosives and ammunition or have Commercial Driver’s Licenses
(CDLs) shall be included. It is anticipated a total of eight (8) employees will be required to be
Hazardous Waste Operations and Emergency Response (HAZWOPER) trained and certified to
work with liquid fuels and oxidizers to include certified to operate in Level A protective suits
and respiratory protection to include a medical surveillance program.

h. The Contractor shall maintain an OSHA 300 log. Upon request, the Contractor shall provide a
copy to the Government.

i. The Contractor shall assist the government in performing risk assessments, developing safe
work instructions and documenting standard operating procedures.

j. The Contractor shall follow government provided safe work instructions and standard
operating procedures to ensure work is performed in a safe manner.

H.21 ENVIRONMENTAL REQUIREMENTS

For operations where an oil and/or hazardous substance spill event could occur, ensure that all
personnel are familiar with THE RED PLAN contained in the U.S. Army Garrison-Redstone Oil
and Hazardous Substances Spill Prevention and Response Plan with latest revision. A copy is
available in the Safety Coordinators office located in at the SED main campus in Huntsville, AL.

In case of an oil or hazardous substance spill event, call 911.

All operations will conform to environmental protection requirements of AR 200-1 and RSA
200-6.

Paint thinners, oil rags and other highly flammable materials will be kept in approved, closed
receptacles. Waste from these materials will be kept in approved an properly labeled containers
as directed in RSA 200-6.
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All unclassified scrap materials will be transferred to the Defense Reutilization and Marketing
Office (DRMO) and will be certified free of explosive contamination. All other recyclable
materials will be taken to DRMO in accordance with RSA 200-6 and AMCR 755-8.

Personnel working with hazardous materials/hazardous waste must have training required by 29
Code of Federal Regulations (CFR) 40 CFR 264.16.

H.22 LICENSE REQUIREMENTS

DOD Contractor employees assigned to operate either Government owned or leased equipment
shall be certified by the Contractor and at the Contractor's expense, as being fully qualified to
operate the vehicles/equipment to which they are assigned. The prime Contractor shall document
all operator qualifications. This documentation shall be provided to the CO before any contract
employee engages in any mode of equipment operation. The Contracting Officer will retain
documentation. Operator responsibilities are addressed in AR 600-55, Chapter 5.

Operators of Government-owned or leased vehicles shall be required to obtain a commercial
driver’s license (CDL) when they operate vehicles that fall into Groups A, B, or C as indicated
below. The Contractor shall certify that all personnel being submitted to operate the following
classes of vehicles have the respective CDL in the state in which they operate. To operate tactical
vehicles, a Tactical VVehicle Operator’s License will be required.

Class A Vehicle - Any combination of vehicles with a gross combination weight rating (GCWR)
of 26,001 or more pounds, provided the gross vehicles weight rating (GVWR) of any vehicles or
vehicles being towed is in excess of 10,000 pounds.

Class B Vehicle - Any single vehicle with a GVWR of 26,001 pounds or more, or any such
vehicle towing a vehicle not in excess of 10,000 pounds GVWR.

Class C Vehicle - Any single vehicle, or combination of vehicles, that meets neither the
definition of Class A or Class B, but that is either designed to transport 16 or more passengers
including the driver, or is used to transport hazardous materials which require the vehicle to be
placarded under hazardous materials regulation (49 CFR, part 172).

H.23 INSURANCE

In accordance with FAR Clause 52.228-5, Insurance —Work on a Government Installation FAR
Clause 52.228-7 entitled INSURANCE - LIABILITY TO THIRD PERSONS in Section I, and
paragraph 28.307-2 of the Federal Acquisition Regulation, the Contractor shall acquire and
maintain during the entire performance period of this contract insurance coverage as follows:

a. Worker’s Compensation and Employer’s Liability

The Contractor is required to comply with the applicable Federal and State worker’s
compensation and occupational disease statutes. If occupational diseases are not compensable
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under those statutes, they shall be covered under the employer’s liability section of the insurance
policy, except when contract operations are so commingled with a Contractor’s commercial
operations that it would not be practical to require this coverage.

Employer liability coverage of at least $100,000 is required.

b. General Liability

The Contractor is required to have bodily injury liability insurance coverage written on the
comprehensive form of their insurance policy of at least $500,000 per occurrence.

c. Automobile Liability

The Contractor is required to have automobile liability insurance written on the comprehensive
form of their insurance policy. The policy shall provide for bodily injury and property damage
liability covering the operation of all automobiles used in connection with performing the
contract. Policies covering automobiles shall provide coverage of at least $200,000 per person
and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.

H.24 MATERIALS AND EQUIPMENT

The Government may require the Contractor to purchase hardware, software, and related
supplies critical and related to the services being acquired under the TO. Such requirements will
be identified at the time a TD is issued or may be identified during the course of a TD by the
Government or the Contractor.

The scope of production/maintenance material purchases under this task order will be limited to
material necessary in support of the following activities:

Replace obsolete hardware as upgrades/modernization/improvement designs are developed;
replace damaged or faulty hardware; procure hardware materials needed to prototype
components/systems for design, development and testing purposes; procure hardware for
development and test environments; replace old transit cases; support production prove-out;
limited quantity production of AMRDEC/SED designed/developed trainers/simulators/testers
and components; production of items no longer in full production; and fabrication, assembly, and
setup of exhibit and event assets. This shall also include delivery of products to Customer
identified locations and include procuring trucking services, on-site crane rental support, fork
trucks, etc. Note: All material purchases are not for production, other material requirements
could include research and development, lab materials, computer and network materials,
software licenses, etc.

If the Contractor initiates a purchase within the scope of this TO and the prime Contractor has an
approved purchasing system, the Contractor shall submit to the COR a Request to Initiate
Purchase (RIP). If the prime Contractor does not have an approved purchasing system, the
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Contractor shall submit to the CO a RIP. The RIP shall include the purpose, specific items,
estimated cost, cost comparison, and rationale. The Contractor shall not make any purchases
without an approved RIP from the CO and without complying with the requirements of Section
H.26, Commercial Software Agreements.

H.25 TECHNICAL DIRECTIONS (TDs)

The Contractor shall perform the tasks described within the contents of Section C and provide
the labor and materials to provide the services specified which will be further delineated in
written TD and other supplemental documents as authorized by the CO.

Information in the TDs may contain plans, including any drawings or specifications, software
documentation, schedules, documentation and development requirements, required process,
CDRLs, tools, reviews, appropriate Section C paragraphs and required data formats. The TDs
will clearly define each project and will be prepared in sufficient time for the Contractor to plan
and respond. These documents will be supplemented by schedule and verbal information that
will be updated as often as changing requirements dictate. See TOR Attachment 6 for the TD
Guide and applicable appendices. All TDs will be limited to a maximum of 12 months.

H.26 COMMERCIAL SOFTWARE AGREEMENTS

The Government understands that commercial software tools that may be purchased in
furtherance of this TO and as contemplated in the materials and equipment CLINSs in Section
H.24 may be subject to commercial agreements which may take a variety of forms, including
without limitation licensing agreements, terms of service, maintenance agreements, and the like,
whether existing in hard copy or in an electronic or online format such as "clickwrap™ or
"browsewrap” (collectively, "Software Agreements™). The parties acknowledge that the FAR
clause at 12.212(a) requires the Government to procure such tools and their associated
documentation under such Software Agreements to the extent such Software Agreements are
consistent with Federal law.

H.26.1 In order to ensure that the Software Agreements are consistent with Federal law, the
Contractor shall not make any purchase contemplated in Section H.24 without first securing the
consent of the licensor of such software tools to amend the Software Agreements in accordance
with the Amendment clause set forth in Section H.26.3 below. The Contractor shall submit
documentary evidence of such consent as part of its technical proposal.

H.26.2 The requirements of this Section H.26 apply only to those commercial software tools
newly purchased under this TO; they do not apply to software furnished as GFP/GFI (if

any). Further, they apply only to those Software Agreements that define the Government as the
licensee or are intended to be transferred or assigned to the Government, with the Government
becoming the licensee, at the end of this TO.

H.26.3 As used in the Amendment clause, the term "this Agreement" refers to each Software
Agreement. The relevant definitions and the capitalization of terms (e.g., Licensee, Licensor,
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Software, Agreement) may be adjusted as necessary to match the nomenclature of the Software
Agreement.

Amendment For Federal Government Licensees, this Agreement is hereby amended as follows:

a. Dispute resolution and governing law: Any arbitration, mediation or similar dispute resolution
provision in this Agreement is hereby deleted. This Agreement shall be governed by and
interpreted and enforced in accordance with the laws of the United States of America, and
dispute resolution shall take place in a forum, and within the time period, prescribed by
applicable federal law. To the extent permitted by federal law and then only to the extent not
pre-empted by federal law, the laws of the state specified in this Agreement (excluding its choice
of law rules) will apply. No equitable or injunctive relief, and no shifting of legal fees or costs,
may be sought against the Federal Government Licensee except as, and then only to the extent,
specifically authorized by applicable federal statute.

b. Indemnification: Any provisions in this Agreement requiring any Federal Government
Licensee to indemnify any party are hereby deleted and shall not apply. Any provisions
requiring the licensor to indemnify the Federal Government Licensee shall be revised to state
that such indemnification, and the conduct and/or settlement of any applicable proceedings, shall
be subject to 28 USC 516.

c. Changes in templates: This Agreement shall apply in the version attached

hereto. Subsequent updates to or changes in the licensor's standard commercial templates for
such agreements shall not be binding on the Federal Government Licensee, except by prior
express written agreement of both parties.

d. Fees, taxes and payment: If the Software is licensed as part of a separate Government contract
between the Federal Government Licensee and a prime Contractor, the provisions of such
contract regarding fees, taxes and payment shall supersede any provisions of this Agreement
regarding same. Notwithstanding the foregoing: (a) express written agreement of the Federal
Government Licensee shall be required prior to (i) any extension or renewal of this Agreement or
the associated fees or (ii) any change in the fees; (b) late payments shall be governed by the
Prompt Payment Act and the regulations at 5 CFR 1315; and (c) no cost of collection on
delinquent invoices may be sought against the Federal Government Licensee except as, and then
only to the extent, specifically authorized by applicable federal statute.

e. Assignment: Licensor may not assign this Agreement or its rights or obligations there under,
in whole or in part, except in accordance with the procedures set forth in FAR subparts 32.8
and/or 42.12, as applicable.

f. No waiver of liability or cause of action: Any provision requiring the Federal Government

Licensee to agree to waive or otherwise not to pursue any claim against the licensor it may

otherwise have is hereby deleted. Without limiting the generality of the foregoing, the parties
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agree that nothing in this Agreement, including but not limited to the limitation of liability
clauses, in any way grants the licensor a waiver from, release of, or limitation of liability
pertaining to, any past, current or future violation of federal law and that no clause restricting
users' statements shall be read to restrict the Federal Government Licensee's ability to pursue
any course of action otherwise permitted by federal law, regulation, or policy, including without
limitation making public statements in connection with any suspension or debarment action.

g. Audit: Any clauses in this Agreement allowing for an audit of the Federal Government
Licensee's records or information systems, or verification of its compliance with this Agreement
generally, shall be subject to the Federal Government Licensee's requirements pertaining to
security matters, including without limitation clearances to be held and non- disclosure
agreements to be executed by auditors, badging or escorting requirements for access to premises,
and other applicable requirements. Any over-use identified in an audit shall be referred to the
prime Contractor or the Federal Government Licensee's CO (as applicable) for action. No audit
costs may be sought against the Federal Government Licensee except as, and then only to the
extent, specifically authorized by applicable federal statute.

h. Compliance with laws: The parties acknowledge that the United States, as a sovereign, is
subject to the laws of the United States. Nothing in this Agreement shall be interpreted to imply
consent by any Federal Government Licensee to submit to the adjudicative or enforcement
power of any regulatory, administrative, or judicial authority of, or the application of the laws of,
another jurisdiction. Any provision inconsistent with applicable federal law that is not listed
above is hereby deemed omitted from this Agreement to the extent of such inconsistence.

I. Third party terms: Any third party licensing terms associated with third-party software
components or products embedded in or otherwise provided with the Software shall be deemed
amended in accordance with sections 1-8 above.

H.27 SECTION 508 COMPLIANCE REQUIREMENTS

Unless the Government invokes an exemption, all Electronic and Information Technology (EIT)
products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of
1973, per the 1998 Amendments, 29 U.S.C. 794d, and the Architectural and Transportation
Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards at
36 CFR 1194. The Contractor shall identify all EIT products and services proposed, identify the
technical standards applicable to all products and services proposed and state the degree of
compliance with the applicable standards. Additionally, the Contractor must clearly indicate
where the information pertaining to Section 508 compliance can be found (e.g., Vendor’s or
other exact web page location). The Contractor must ensure that the list is easily accessible by
typical users beginning at TOA.

H.28 DATARIGHTS

All Government rights in technical data and non-commercial computer software and computer

documentation first produced, created, or generated during performance under this task order
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shall be allocated in accordance with the following clauses included under this task order:

DFARS 252.227-7013

Rights in Technical Data — Noncommercial Iltems

DFARS 252.227-7014

Rights in Noncommercial Computer Software and Noncommercial
Computer Software Documentation

DFARS 252.227-7016

Rights in Bid or Proposal Information

DFARS 252.227-7019

Validation of Asserted Restrictions — Computer Software

DFARS 252.227-7020

Rights in Special Works

DFARS 252.227-7025

Limitations on the Use or Disclosure of Government-Furnished Information
Marked with Restrictive Legends

DFARS 252.227-7026

Deferred Delivery of Technical Data or Computer Software

DFARS 252.227-7027

Deferred Ordering of Technical Data or Computer Software

DFARS 252.227-7028

Technical Data or Computer Software Previously Delivered to the
Government

DFARS 252.227-7030

Technical Data — Withholding of Payment

DFARS 252.227-7037

Validation of Restrictive Markings on Technical Data

The Contractor shall not incorporate, without written approval of the cognizant ordering
Contracting Officer, any work, copyrighted or not, not first produced, created, or generated under
this task order through performance of any TD issued, with the exception of any data previously
delivered under a Government contract, or otherwise already in the Government inventory. If
any such work, copyrighted or not, is approved by the cognizant ordering Contracting Officer
and incorporated into works deliverable under this task order for any TD containing clause
DFARS 252.227-7020, the Contractor shall grant to the Government unlimited rights as defined
by clause DFARS 252.227-7020. Unlimited rights shall accrue to the Government in the event
works not first produced are incorporated without first obtaining written approval of the ordering
Contracting Officer.

Upon receipt of any TD issued under this task order, and prior to the inception of any work under
the TD issued, the Contractor shall disclose to the ordering Contracting Officer and ordering
office any technical data or non-commercial computer software and computer software/source
code documentation first produced, created, or generated in performance of the task order and
not required to be delivered under the task order that the Contractor identifies and asserts would
be furnished with anything other than unlimited rights, or otherwise with any restrictions on use,
release, or disclosure. Throughout the duration of performance of any TD, the Contractor further
agrees that not later than thirty (30) days after the basis for any new or additional assertions are
known, the Contractor shall disclose such assertions to the ordering Contracting Officer and
ordering office.

Any such disclosure shall be made whether or not an express requirement for the disclosure is

included in any Technical Direction issued under this task order. Such disclosures shall indicate

the rights asserted in the technical data and non-commercial computer software by the Contractor

and rights that would be acquired by the government if the data or non-commercial software

were required to be delivered under the task order and its CDRL requirements and any cost/price
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associated with delivery. Any such assertion shall include the basis for the assertion, in
accordance with and in the format prescribed by clauses DFARS 252.227-7013 and 252.227-
7014.

Any technical data or non-commercial computer software and computer software/source code
documentation first produced, created, or generated in performance of the task order and not
expressly specified for delivery elsewhere in this task order or any Technical Direction issued
pursuant to this task order may be required to be delivered in accordance with the clauses
DFARS 252.227-7026 and 252.227-7027 included under this task order.

The disclosure requirements stipulated by this clause and those included under this task order
also apply to segregable routines of non-commercial software that may be developed exclusively
at Government expense to integrate Commercial Software components or applications provided
under a commercial software license or developed to enable Commercial Software to meet
requirements of the Task Order. This disclosure obligation shall apply to technical data and non-
commercial computer software developed exclusively at Government expense by subcontractors
under this Task Order. Performance of this disclosure requirement shall be considered a material
performance requirement of any task order under which such technical data or non-commercial
computer software is developed exclusively at Government expense.

H.29 CONTRACTOR MANPOWER REPORTING (CMR)

The Contractor shall report ALL Contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the Battlefield Systems
Engineering Support (BSES) in support of the SED. The Contractor is required to completely fill
in all required data fields using the following web address: http://www.ecmra.mil/.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year, beginning with 2017. Contractors may direct questions to the help desk
http://www.ecmra.mil/.

H.30 DIRECTED SUBCONTRACTOR

If required by the government through issuance of a Technical Direction in accordance with

H.25 of this task order, the contractor shall subcontract to DRS Technologies to

provide SED's software engineering team with technical engineering support for software
development, integration, and test efforts of the Bradley Fighting Vehicle. This specific area of
the Bradley Fighting Vehicle requires original equipment manufacturer (OEM) engineering
technical support for Tartan Compiler in relation to the Improved Bradley Acquisition
Subsystem (IBAS). This Tartan Compiler provides transition of code between the Missile
Control Subsystem (MCS) and Target Acquisition Subsystem (TAS) of the Bradley System. The
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support required is in relation to the original system design to help configure continued
processing and use of the Bradley Fighting Vehicle gunners. Any other activity that is not
covered by the scope of this clause and are not limited to the directed subcontractor on a sole
source basis. The exact requirements of any particular subcontract will be determined at the time
of government decision/direction.

If required by the government through issuance of a Technical Direction in accordance with
H.25 of this task order, the contractor shall subcontract to BAE Systems to provide engineering
technical support for current variants of the Bradley Fighting Vehicle A3 platform. System
updates are required for all Bradley A3 variants. The Bradley A3s that are currently in the
production phase and the vehicles within the sustainment phase are required to receive system
updates. The updates will be provided in order to maintain system interoperability and
uniformity of the operations within the A3 platform. The changes or updates to the current A3
variants in production have a direct link to those in sustainment to allow for identical
functionality across the fielded use. SED maintains the Bradley A3 software that has been
moved to sustainment, so as new updates are made to the current production variants, updates are
also needed to the sustainment variants. Any other activity that is not covered by the scope of
this clause and are not limited to the directed subcontractor on a sole source basis. The exact
requirements of any particular subcontract will be determined at the time of government
decision/direction.

H.31 GOVERNMENT FURNISHED CONTRACTOR SUPPORT

The following is a summary of the type of support the Government will provide the contractor.
Services will be provided to contractors at the same level as they are provided to military and
DoD civilian personnel. In the event of any discrepancy between this summary and the
description of services in the Statement of Work, this clause will take precedence. These services
are only provided at the following locations: Locations listed in the Letter of Authorization
(LOA).

When contractor employees are in transit, all checked blocks are considered authorized.

NOTE: The services marked in this special clause must be consistent with information marked
on the approved GFLSV form.

U.S. Citizens

_X_APO/MPO/DPO/Postal Service X_DFACs**** X Mil Issue Equip
____Authorized Weapon****** X Excess Baggage X_ MILAIR (inter/intra theater)
_X_ Billeting*** X _ Fuel Authorized _X_ MWR

_X_CAAF* _X_Govt Furnished Meals****

_X_ Controlled Access Card (CAC) _X_ Military Banking _X_ Transportation
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_X_ Installation Access Badge _X_ Laundry _X_ Military Clothing
_X_ Military Exchange __ None
____ Embassy Services Kabul**

Third-Country National (TCN) Employees

____N/A___ DFACs****  Mil Issue Equip

____Authorized Weapon******  Excess Baggage _ MILAIR (inter/intra theater)
____Billeting*** ___ Fuel Authorized __ MWR

___ CAAF* __ Govt Furnished Meals**** _ Military Clothing

____ Controlled Access Card (CAC) ___ Military Banking ____ Transportation
____Installation Access Badge _ Laundry ___ All

____Military Exchange _X_None

Local National (LN) Employees

____N/A___ DFACs****  Mil Issue Equip

____Authorized Weapon******  Excess Baggage __ MILAIR (intra theater)
____Billeting*** ___ Fuel Authorized __ MWR

___ CAAF* ___ Govt Furnished Meals**** _ Military Clothing

____ Controlled Access Card (CAC) ___ Military Banking ____ Transportation
____Installation Access Badge _ Laundry ___ All

____Military Exchange _X_None

* CAAF is defined as Contractors Authorized to Accompany Forces.

** Applies to US Embassy Life Support in Afghanistan only. See special note below regarding
Embassy support.

*** Afghanistan Life Support. Due to the drawdown of base life support facilities throughout the
country, standards will be lowering to an expeditionary environment. Expeditionary standards
will be base specific, and may include down grading from permanent housing (bhuts, hardened
buildings) to temporary tents or other facilities.

****Check the DFAC AND Government Furnished Meals boxes if the contractor will have
access to the DFAC at no cost. Government Furnished Meals (GFM) is defined as meals at no
cost to the contractor (e.g, MRES, or meals at the DFAC. If GFM is checked, DFAC must also be
checked.

Due to drawdown efforts, DFACS may not be operational. Hot meals may drop from three per
day to one or none per day. MREs may be substituted for DFAC-provided meals; however,
contractors will receive the same meal standards as provided to military and DoD civilian
personnel.
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***x**Military Banking indicates approved use of military finance offices to either obtain an
Eagle Cash Card or cash checks.

*x*x*x* Authorized Weapon indicates this is a private security contract requirement and
contractor employees, upon approval, will be authorized to carry a weapon. If the service is NOT
a private security contract, the checking of this box does NOT authorize weapons for self-
defense without the approval of the USFOR-A Commander in accordance with USFOR-A
policy. After award, the contractor may request arming for self-defense off a U.S. installation to
the Contracting Officers Representative and in CAAMS.

SPECIAL NOTE US Embassy Afghanistan Life Support: The type and amount of support that
the U.S. Embassy Mission in Kabul, Afghanistan, provides to contractors, if any, must be
coordinated in advance between the U.S. Mission and the contracting agency in accordance with
Department of State Foreign Affairs Handbook, 2-FAH-2. Contractors are not authorized to
deploy personnel requiring US Mission support prior to receiving clearance from the Contracting
Officer.

SPECIAL NOTE ON MILAIR MILAIR is allowed for the transportation of DoD contractor
personnel (US, TCN, LN) as required by their contract and as approved in writing by the
Contracting Officer or Contracting Officer Representative. Transportation is also allowed for
contractor equipment required to perform the contract when that equipment travels with the
contractor employee (e.g., special radio test equipment, when the contractor is responsible for
radio testing or repair)

(End of Clause)

H.32 CONTRACTOR HEALTH AND SAFETY

(a) Contractors shall comply with National Electrical Code (NEC) 2008 for repairs and upgrades
to existing construction and NEC 2011 standards shall apply for new construction, contract
specifications, and MIL Standards/Regulations. All infrastructure to include, but not limited to,
living quarters, showers, and restrooms shall be installed and maintained in compliance with
these standards and must be properly supported and staffed to ensure perpetual Code compliance,
prevent hazards and to quickly correct any hazards to maximize safety of those who use or work
at the infrastructure.

(b) For existing employee living quarters the contractor shall provide maintenance, conduct
repairs, and perform upgrades in compliance with NEC 2008 standards. For new employee living
quarters, the contractor shall provide maintenance, conduct repairs, and make upgrades in
compliance with NEC 2011 standards. The government has the authority to enter and inspect
contractor employee living quarters at any time to ensure the prime contractor is complying with
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safety compliance standards.

(c) The contractor shall correct all deficiencies within a reasonable amount of time of becoming
aware of the deficiency either by notice from the government or a third party, or by self
discovery of the deficiency by the contractor. Further guidance can be found on:

UFC: http://www.wbdg.org/ccb.browse_cat.php?0=29&c=4
NFPA 70: http://www.nfpa.org

NESC: http://www.standards.ieee.org/nesc

(End of Clause)

H.33 COMMODITY SHIPPING INSTRUCTIONS

(a) USFOR-A FRAGO 10-200. United States Forces Afghanistan (USFOR-A) has directed that
all shipments into and out of the Combined

Joint Operations Area - Afghanistan (CJOA-A) be coordinated through the Defense
Transportation System (DTS) in order to expedite the

customs clearance process and facilitate the use of in-transit visibility for all cargo in the CJOA-
A

(b) Information regarding the Defense Transportation System (DTS). For instructions on
shipping commodity items via commercial means using DTS, see the following websites:

1. Defense Transportation Regulation Part Il Cargo Movement - Shipper,
Trans-shipper, and Receiver Requirements and Procedures: http://www.transcom.mil/dtr/part-
i/dtr_part_ii_203.pdf

2. Defense Transportation Regulation Part Il 4 Cargo Movement Cargo
Routing and Movement:
http://www.transcom.mil/dtr/part-ii/dtr_part_ii_202.pdf

3. Defense Transportation Regulation Part V - Department of Defense Customs and
Border Clearance Policies and Procedures:
http://www.transcom.mil/dtr/part-v/dtr_part_v_512.pdf

(c) Responsibilities of the vendor carrier representative, shipping expediter, and/or customs
broker:

1. Afghanistan Import Customs Clearance Request Procedures: The carrier, shipping

expediter, and/or customs broker is responsible for being knowledgeable about the Afghan
Customs Clearance Procedures.
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2. Status of Customs Clearance Requests: All inquiries regarding the status of a customs
clearance request prior to its submission
to Department of Defense (DoD) Customs and after its return to the carrier representative or
shipping expediter should be directed to the carrier or shipping agent.

3. Customs Required Documents: The carrier representative or shipping expediter is
required to provide the DoD Contracting Officer Representative (COR) with all documentation
that will satisfy the requirements of the Government of the Islamic Republic of Afghanistan
(GIR0A).

(d) Required Customs Documents: Documents must be originals (or copies with a company
stamp). Electronic copies or photocopied documents will not be accepted by GIRoA. The carrier
is responsible for checking the current requirements for documentation with the

Afghanistan Customs Department (ACD) as specified by the U.S. Embassy Afghanistans SOP
for Customs Clearance Requests Operations (http://trade.gov/static/ AFGCustomsSOP.pdf) and
paragraph 4 below.

1. The U.S Ambassador Afghanistan diplomatic note guarantees that the U.S.
Government (USG) shipments are exempt from Afghanistan Customs duties and taxes. USG
shipments do not provide commercial carriers with the authority to unnecessarily delay
shipments or holdover shipments in commercial storage lots and warehouses while en route to its
final destination. The U.S. Embassy expects that shipments will be expedited as soon as customs
clearance paperwork is received from the respective GIRoA officials.

2. Imports: Documentation must list the year, make, model, and color of the commodity,
the commodity Identification Number (if applicable) and for vehicles, the Engine Block Number.
The following documentation is required for all import shipments:

a. An original Customs Clearance Request (CCR) prepared by the COR in
accordance with Afghanistan customs guidance referenced in paragraph 4 below.

b. Bills of Lading (for shipments by sea), Airway Bills (for shipments by air) or
Commodity Movement Request (CMRs) (for overland shipments). In the consignee
block, type in US Military. This will help the Afghan Customs officials to recognize that
the shipment belongs to the US Military and, therefore, the shipment is subject to tax
exemption provisions as specified under the current Diplomatic Note or Military
Technical Agreement (MTA).

c. Shipping Invoices.
d. Packing Lists. Required only if the shipping invoice does not list the cargo.

e. An Afghan Government Tax Exemption Form (Muaffi Nama) purchased from
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the Department of Customs and Revenue and prepared in the local language by the
carrier representative, shipping agent, or customs broker.

f. A Diplomatic Note, prepared by DoD Customs, to the Ministry of Foreign
Affairs requesting the initiation of customs formalities with the Ministry of Finance,
Department of Customs and Exemptions. Please note that DoD Customs is not
responsible for registering vehicles.

g. Commercially-owned equipment such as vehicles, construction machinery or
generators that are leased and imported to Afghanistan for the performance of a USG
contract may be subject to taxes and duties as determined by GIRoA. If commercially-
owned equipment is imported into Afghanistan in a duty-free status, that duty-free status
only applies as long as the equipment is under the exclusive use of the USG contract. If
the equipment is released at the end of the contract, applicable GIR0A duties and taxes
will apply to the owner if the equipment is not exported from Afghanistan or transferred
to another USG contract.

h. USG-owned vehicles must be exported at the conclusion of the project period
or transferred to another USG entity. Under certain conditions, the USG may transfer
equipment or vehicles to GIRoA.

3. Exports: The following documentation is required for all export shipments:

a. An original CCR prepared by the COR. If COR is not available, the
Contracting Officer (KO) will prepare the CCR.

b. Invoices.
c. Packing Lists. Required only if the shipping invoice does not list the cargo.

d. A Diplomatic Note, prepared by the DoD Customs Cell, to the Ministry of
Foreign Affairs requesting the initiation of customs formalities with the Ministry of
Finance, Department of Customs and Exemptions.

4. Customs requirements from the GIRoA may change with little notice. For current
detailed instructions on customs guidelines in Afghanistan, refer to The Instruction for Customs
Clearance Request (Import/Export) Operations. In all cases, the carrier is required
to obtain a copy of this document, found at the following link:
http://trade.gov/static/ AFGCustomsSOP.pdf

(e) Point of contact (POC) for customs issues is the USFOR-A Joint Security Office (JSO) J3 at

DSN: 318-449-0306 or 449-0302.

Commercial to DSN conversion from the United States is (732) 327-5130, choose option #1, and
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then dial 88-318 followed by your seven digit DSN number.

H.34 CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY

(a) Contract performance may require work in dangerous or austere conditions. Except as
otherwise provided in the contract, the contractor accepts the risks associated with required
contract performance in such operations.

(1) Unaccounted Personnel: It is the expectation of the USG that any contractor brought
into Afghanistan for the sole purposes of performance of work on a USG contract must be
accounted for at all times by their respective employers. Additionally, contractors who maintain
living quarters on a USG base shall verify the location of each of its employees living quarters a
minimum of once a month. If a DoD contracted employee becomes missing and evidence does
not indicate foul play, a Personnel Recovery (PR) event is NOT automatically triggered. Such an
event will be treated as an accountability battle drill by the employers chain of command or
civilian equivalent.

(2) Contractor Responsibilities: The contractor is responsible to take all necessary steps
to locate and investigate the unaccounted for employee(s) whereabouts to the maximum extent
practicable. To assist in this process, contractors may use the Operational Contracting Support
Drawdown Cell as a resource to track or research employees last known location and/or to view
LOAs. All missing personnel will be immediately reported to the installation division Personnel
Recovery Officer (PRO), Mayors cell, Military Police Station and/or the Criminal Investigative
Division, and the Base Defense Operations Center (BDOC).

(3) Contractor Provided Information: If it is determined that a potential criminal act has
occurred, the USD PRO (or USFOR-A Personnel Recovery Division (PRD) with prior
coordination) will attempt to validate the missing persons identity through the employer. The
contractor shall provide the information to PRD within 12 hours of request. The required
information the contractor should keep on file includes but is not limited to: copy of the
individuals Letter of Authorization generated by the Synchronized Pre-deployment and
Operational Tracker System (SPOT), copy of passport and visas, housing information of where
the individual resides such as room number and location, DD Form 93, Record of Emergency
Data, copy of badging, and contact information for known friends or associates.

(b) If USFOR-A PRD determines through investigation that the unaccounted personnel have
voluntarily left the installation either seeking employment with another contractor or other non-
mission related reasons, PRD will notify the contractor. The contractor shall ensure

that all government-related documents such as LOAS, visas, etc. are terminated/reconciled
appropriately within 24 hours of notification by PRD in accordance with subparagraph (a)(8) of
DFARS clause 252.225-7997 entitled "Contractor Demobilization™. Contractors who fail to
account for their personnel or whose employees create PR events will be held in breach of their
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contract and face all remedies available to the Contracting Officer.

(c) Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee
kidnappings, serious injuries or deaths occur. Report the following information:

Contract Number

Contract Description & Location

Company Name

Reporting party:
Name

Phone number
e-mail address

Victim:

Name

Gender (Male/Female)

Age

Nationality

Country of permanent residence

Incident:
Description
Location
Date and time

Other Pertinent Information:

(End of clause)

H.35 FITNESS FOR DUTY AND MEDICAL / DENTAL CARE LIMITATIONS (JUN
2015)

(a) The contractor shall ensure the individuals they deploy are in compliance with the current
USCENTCOM Individual Protection and Individual/Unit Deployment Policy, including TAB A,
Amplification of the Minimal Standards of Fitness for Deployment to the CENTCOM AOR,
unless a waiver is obtained in accordance with TAB C, CENTCOM Waiver Request. The
current guidance is located at http://www2.centcom.mil/sites/contracts/Pages/GCP.aspx.

(b) The contractor shall perform the requirements of this contract notwithstanding the fitness for
duty of deployed employees, the provisions for care offered under this section, and redeployment
of individuals determined to be unfit.
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(c) Contractor personnel who deploy for multiple tours, which exceed 12 months in total, must
be re-evaluated for fitness to deploy every 12 months IAW the current USCENTCOM Individual
Protection and Individual/Unit Deployment Policy standards. An examination will remain valid
for 15 months from the date of the physical. This allows an examination to be valid up to 90
days prior to deployment. Once a deployment begins, the examination will only be good for a
maximum of 12 months. Any medical waivers received will be valid for a maximum of 12
months. Failure to obtain an updated medical waiver before the expiration of the current waiver
renders the employee unfit and subject to redeployment.

(d) The contractor bears the responsibility for ensuring all employees are aware of the conditions
and medical treatment available at the performance location. The contractor shall include this
information in all subcontracts with performance in the theater of operations.

(e) In accordance with military directives (DoDI1 3020.41, DoDI 6000.11, CFC FRAGO 09-
1038, DoD Federal Acquisition Regulation Supplement (DFARS) PGI 225.74), resuscitative
care, stabilization, hospitalization at a Role 3 military treatment facility (MTF) for emergency
life-limb-eyesight care will be provided along with assistance for urgent patient movement.
Subject to availability, an MTF may provide reimbursable treatment for emergency medical or
dental services (e.g., broken bones, lacerations, broken teeth or lost fillings).

(f) Routine and primary medical care are not authorized. Pharmaceutical services are not
authorized for known or routine prescription drug needs of the individual. Routine dental care,
examinations and cleanings are not authorized

(9) Notwithstanding any other provision of the contract, the contractor shall be liable for any and
all medically-related services or patient movement rendered. To view reimbursement rates that
will be charged for services at all DoD deployed medical facilities please go to the following
website: http://comptroller.defense.gov/FinancialManagement/Reports/rates2014.aspx.

(End of Clause)

H.36 MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR
CONTRACTOR EMPLOYEES OPERATING IN THE CENTCOM AREA OF
RESPONSIBLITIY (AOR) (JUN 2015)

(a) All contractor employees are required to be medically, dentally, and psychologically fit for
deployment and performance of their contracted duties as outlined in the Defense Federal
Acquisition Regulation Supplement (DFARS) clause 252.225-7995, Contractor Personnel
Performing in the United States Central Command Area of Responsibility. This clause requires
all contractor personnel to meet the theater specific medical qualifications established by the
Geographic Combatant Commander before deploying to, being granted installation access, or
performing work under the resultant contract. In the USCENTCOM Area of Operation (AOR),
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the required medical screening, immunizations, and vaccinations are specified in the current
USCENTCOM individual Protection and Individual Unit Deployment Policy and DoD
Instruction (DODI) 3020.41, Operational Contract Support (OCS). Current medical screening,
immunization, and vaccination requirements are available at
http://www?2.centcom.mil/sites/contracts/Pages/GCP.aspx. The current DODI is available at
http://www.dtic.mil/whs/directives/corres/insl.html. The current list of immunization and
vaccination requirements are available at http://www.vaccines.mil.

(b) The USCENTCOM policy requires contractors to ensure adequate health management is
available for Tuberculosis (TB) screening, diagnosis, treatment, and isolation during the life of
the contract. This includes management and compliance with all prescribed public health actions
regarding TB and the responsibility to ensure adequate health management is available at the
Contractor’s medical provider or local economy provider’s location for all contractor and
subcontractor employees throughout the life of the contract. The contractor shall maintain
medical screening documentation, in English, and make it available to the Contracting Officer,
military public health personnel, or Base Operations Center installation access badging personnel
upon request.

(1) U.S. Citizens are considered Small-Risk Nationals (SRNs) as the U.S. has less than 25 TB
cases per 100,000 persons. A TB testing method of either a TB skin test (TST) or Interferon
Gamma Release Assay (IGRA) may be used for pre-deployment and annual re-screening of all
U.S. Citizens employed under the contract. For a contact investigation, all personnel with a
positive TST or IGRA will be evaluated for potential active TB with a symptom screen, exposure
history and CXR. A physical copy of all TST, IGRA, and/or CXRs and radiographic
interpretation must be provided at the deployment center designated in the contract, or as
otherwise directed by the Contracting Officer, prior to deployment and prior to installation
access badge renewal.

(2) Other Country Nationals (OCNs) and Local Nationals (LNs) shall have pre-
deployment/employment testing for TB using a Chest x-ray (CXR) and a symptom survey
completed within 3 months prior to the start of deployment/employment, with annual re-
screening prior to installation access badge renewal. This is the only way to verify interval
changes should an active case of TB occur. When conducting annual re-screening, the
Contractor’s medical provider or local economy provider will look for interval changes from
prior CXR’s and review any changes in the symptom survey. A physical copy of the CXR film
with radiographic interpretation showing negative TB results must be provided to the Base
Operations Center prior to the start of deployment/employment, with annual re-screening prior to
installation access badge renewal.

(3) After arrival in the USCENTCOM AOR, all cases of suspected or confirmed active TB must

be reported to the theater Preventive Medicine (PM) Physician and/or TB Consultant within 24

hours. Contact tracing, and medical coding, have specific requirements. After consultation with

the Theater PM or TB Consultant, the contractor or sub-contractor with suspected or confirmed
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TB are required to be evacuated to the closest civilian hospital for treatment. The Contractor is
responsible for management and compliance with all prescribed public health actions. The
employee, contractor/sub-contractor shall be transported out of theater following three (3)
consecutive negative sputum smears.

(c) All employees, contractors and sub-contractors, involved in food service, water and/or ice
production facilities must be pre-screened prior to deployment and re-screened annually for signs
and symptoms of infectious diseases. This includes a stool sample test for ova and parasites.
Additionally, all employees, contractors and sub-contractors, will have completed: (1) the full
series of immunization for Typhoid and Hepatitis “A” (full series) immunizations per the Centers
for Disease Control and Prevention guidelines (e.g. typhoid vaccination booster is required every
2 years); (2) the required TB tests; and (3) screening for Hepatitis B and C.

(d) Proof of pre-deployment and deployment medical screening, immunizations, and
vaccinations (in English) for employees, contractors and sub-contractors shall be made available
to the designated Government representative throughout the life of the contract, and provided to
the Contracting Officer, for a minimum of six (6) years and (3) months from the date of final
payment under the contract.

(End of Clause)

(END OF SECTION H)
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SECTIONI

TASK ORDER PROVISIONS AND CLAUSES

.1 FEDERAL ACQUISITION REGULATION (FAR) PROVISIONS AND CLAUSES
INCORPORATED BY REFERENCE

FAR Part 12 commercial clauses do not apply to this task order. The table below incorporates

clauses by reference, with the same force and effect as if they were given in full text.

The full text may be accessed electronically at https://www.acquisition.gov/far

FAR Clause

No. Clause Title Date
52.215-11 Price Reduction for Defective Certified Cost or Pricing Data— (Aug 2011)
Modifications
52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (Oct 2010)
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (Jul 2005)
(PRB) Other Than Pensions
52.215-19 Notification of Ownership Changes (Oct 1997)
52.215-20 Requirements for Certified Cost and Pricing Data and Data Other | (Oct 2010)
than Cost or Pricing Data
52.215-23 Limitations on Pass-Through Charges (Oct 2009)
52.216-8 Fixed Fee (Jun 2011)
52.216-11 Cost Contract-No Fee (Apr 1984)
52.222-2 Payment for Overtime Premiums (Jul 1990)
52.222-53 Exemption From Application Of The Service Contract Labor (May 2014)
Standards To Contracts For Certain Services--Requirements
52.225-19 Contractor Personnel in a Designated Operational Area or (Mar 2008)
Supporting a Diplomatic or Consular Mission Outside the United
States
52.228-3 Workers” Compensation Insurance (Defense Base Act) (Jul 2014)
52.228-7 Insurance-Liability to Third Persons (Mar 1996)
52.232-18 Availability of Funds (Apr 1984)
52.232-22 Limitation of Funds (Apr 1984)
52.232-23 Assignment of Claims (May 2014)
52.239-1 Privacy or Security Safeguards (Aug 1996)
52.242-1 Notice of Intent to Disallow Costs (Apr 1984)
52.242-4 Certification of Final Indirect Costs (Jan 1997)
52.243-2 Changes—Cost Reimbursement. Alt. 11 (Aug 1984)
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52.246-5 Inspection of Services—Cost-Reimbursement (Apr 1984)

52.249-6 Termination (Cost-Reimbursement) (May 2004)

52.249-14 Excusable Delays (Apr 1984)

1.2 FAR 52.216-7 ALLOWABLE COST AND PAYMENT (JUNE 2013)
(@) Invoicing.

(1) The Government will make payments to the Contractor when requested as work
progresses, but (except for small business concerns) not more often than once every 2 weeks, in
amounts determined to be allowable by the Contracting Officer in accordance with Federal
Acquisition Regulation (FAR)_Subpart 31.2 in effect on the date of this contract and the terms of
this contract. The Contractor may submit to an authorized representative of the Contracting
Officer, in such form and reasonable detail as the representative may require, an invoice or
voucher supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the
Prompt Payment Act. Interim payments made prior to the final payment under the contract are
contract financing payments, except interim payments if this contract contains Alternate | to the
clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on
the 30th day after the designated billing office receives a proper payment request. In the event
that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not
compelled to make payment by the specified due date.

(b) Reimbursing costs.
(1) For the purpose of reimbursing allowable costs (except as provided in paragraph
(b)(2) of this clause, with respect to pension, deferred profit sharing, and employee stock
ownership plan contributions), the term *“costs” includes only—
(i) Those recorded costs that, at the time of the request for reimbursement, the
Contractor has paid by cash, check, or other form of actual payment for items or services
purchased directly for the contract;
(i) When the Contractor is not delinquent in paying costs of contract performance
in the ordinary course of business, costs incurred, but not necessarily paid, for—
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(A) Supplies and services purchased directly for the contract and
associated financing payments to subcontractors, provided payments determined
due will be made—

(1) In accordance with the terms and conditions of a subcontractor
invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor’s
payment request to the Government;

(B) Materials issued from the Contractor’s inventory and placed in the
production process for use on the contract;

(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the
records maintained by the Contractor for purposes of obtaining reimbursement

under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or

other forms of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be
excluded until actually paid unless—

(i) The Contractor’s practice is to make contributions to the retirement fund

quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the

applicable quarter or shorter payment period (any contribution remaining unpaid shall be

excluded from the Contractor’s indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g)
of this clause, allowable indirect costs under this contract shall be obtained by applying indirect
cost rates established in accordance with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by
reference designating performance of services or furnishing of materials at the Contractor’s
expense or at no cost to the Government shall be disregarded for purposes of cost-reimbursement
under this clause.
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(c) Small business concerns. A small business concern may receive more frequent payments than
every 2 weeks.

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with_Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the
period covered by the indirect cost rate proposal.

(@)

(i) The Contractor shall submit an adequate final indirect cost rate proposal to
the Contracting Officer (or cognizant Federal agency official) and auditor within the 6-
month period following the expiration of each of its fiscal years. Reasonable extensions,
for exceptional circumstances only, may be requested in writing by the Contractor and
granted in writing by the Contracting Officer. The Contractor shall support its proposal
with adequate supporting data.

(ii) The proposed rates shall be based on the Contractor’s actual cost experience
for that period. The appropriate Government representative and the Contractor shall
establish the final indirect cost rates as promptly as practical after receipt of the
Contractor’s proposal.

(iii) An adequate indirect cost rate proposal shall include the following data unless
otherwise specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base,
and calculated indirect rate.

(B) General and Administrative expenses (final indirect cost pool).
Schedule of claimed expenses by element of cost as identified in accounting
records (Chart of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed
expenses by element of cost as identified in accounting records (Chart of
Accounts) for each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of

claimed expenses by element of cost as identified in accounting records (Chart of
Accounts) and expense reallocation to final indirect cost pools.
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(E) Claimed allocation bases, by element of cost, used to distribute
indirect costs.

(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and claimed
direct costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect
expense applied at claimed rates, as well as a subsidiary schedule of Government
participation percentages in each of the allocation base amounts.

(1) Schedule of cumulative direct and indirect costs claimed and billed by
contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to companies
for which the contractor is the prime or upper-tier contractor (include prime and
subcontract numbers; subcontract value and award type; amount claimed during
the fiscal year; and the subcontractor name, address, and point of contact
information).

(K) Summary of each time-and-materials and labor-hour contract
information, including labor categories, labor rates, hours, and amounts; direct
materials; other direct costs; and, indirect expense applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs
distribution.

(M) Listing of decisions/agreements/approvals and description of
accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final
Indirect Costs).

(O) Contract closing information for contracts physically completed in this
fiscal year (include contract number, period of performance, contract ceiling
amounts, contract fee computations, level of effort, and indicate if the contract is
ready to close).

(iv) The following supplemental information is not required to determine if a
proposal is adequate, but may be required during the audit process:
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(A) Comparative analysis of indirect expense pools detailed by account to
prior fiscal year and budgetary data.

(B) General organizational information and limitation on allowability of
compensation for certain contractor personnel. See_31.205-6(p). Additional salary
reference information is available at
http://www.whitehouse.gov/omb/procurement_index_exec_comp/.

(C) Identification of prime contracts under which the contractor performs
as a subcontractor.

(D) Description of accounting system (excludes contractors required to
submit a CAS Disclosure Statement or contractors where the description of the
accounting system has not changed from the previous year’s submission).

(E) Procedures for identifying and excluding unallowable costs from the
costs claimed and billed (excludes contractors where the procedures have not
changed from the previous year’s submission).

(F) Certified financial statements and other financial data (e.qg., trial
balance, compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal control
weaknesses.

(H) Actions that have been and/or will be implemented to correct the
weaknesses described in the management letter from subparagraph (G) of this
section.

(1) List of all internal audit reports issued since the last disclosure of
internal audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the
fiscal year when the final indirect cost rate submission is made.

(K) Federal and State income tax returns.

(L) Securities and Exchange Commission 10-K annual report.

(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which

contain costs relating to the subject fiscal year.
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(O) Contract briefings, which generally include a synopsis of all pertinent
contract provisions, such as: contract type, contract amount, product or service(s)
to be provided, contract performance period, rate ceilings, advance approval
requirements, pre-contract cost allowability limitations, and billing limitations.

(v) The Contractor shall update the billings on all contracts to reflect the final
settled rates and update the schedule of cumulative direct and indirect costs claimed and
billed, as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after
settlement of final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a written
understanding setting forth the final indirect cost rates. The understanding shall specify (i) the
agreed-upon final annual indirect cost rates, (ii) the bases to which the rates apply, (iii) the
periods for which the rates apply, (iv) any specific indirect cost items treated as direct costs in
the settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any
monetary ceiling, contract obligation, or specific cost allowance or disallowance provided for in
this contract. The understanding is incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute
within the meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer)
after settlement of the final annual indirect cost rates for all years of a physically complete
contract, the Contractor shall submit a completion invoice or voucher to reflect the settled
amounts and rates. The completion invoice or voucher shall include settled subcontract amounts
and rates. The prime contractor is responsible for settling subcontractor amounts and rates
included in the completion invoice or voucher and providing status of subcontractor audits to the
contracting officer upon request.

©) (i) If the Contractor fails to submit a completion invoice or voucher within the
time specified in paragraph (d)(5) of this clause, the Contracting Officer may—
(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.
(i) This determination constitutes the final decision of the Contracting Officer in

accordance with the Disputes clause.
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(e) Billing rates. Until final annual indirect cost rates are established for any period, the
Government shall reimburse the Contractor at billing rates established by the Contracting Officer
or by an authorized representative (the cognizant auditor), subject to adjustment when the final
rates are established. These billing rates—

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party’s
request, to prevent substantial overpayment or underpayment.

() Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in
FAR 42.708(a) are satisfied.

(9) Audit. At any time or times before final payment, the Contracting Officer may have the
Contractor’s invoices or vouchers and statements of cost audited. Any payment may be—

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable
costs; or

(2) Adjusted for prior overpayments or underpayments.
(h) Final payment.

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in
accordance with paragraph (d)(5) of this clause, and upon the Contractor’s compliance with all
terms of this contract, the Government shall promptly pay any balance of allowable costs and
that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other
amounts (including interest, if any) accruing to or received by the Contractor or any assignee
under this contract, to the extent that those amounts are properly allocable to costs for which the
Contractor has been reimbursed by the Government. Reasonable expenses incurred by the
Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs if
approved by the Contracting Officer. Before final payment under this contract, the Contractor
and each assignee whose assignment is in effect at the time of final payment shall execute and
deliver—

(1) An assignment to the Government, in form and substance satisfactory to the

Contracting Officer, of refunds, rebates, credits, or other amounts (including interest, if

any) properly allocable to costs for which the Contractor has been reimbursed by the

Government under this contract; and

(i) A release discharging the Government, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of or under this contract, except—
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(A) Specified claims stated in exact amounts, or in estimated amounts
when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the performance of this
contract; provided, that the claims are not known to the Contractor on the date of
the execution of the release, and that the Contractor gives notice of the claims in
writing to the Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of this contract,
excluding, however, any expenses arising from the Contractor’s indemnification
of the Government against patent liability.

(End of clause)

1.3 FARS52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR
2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 30 days provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least 60 days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed thirty six (36) months.

(End of Clause)

1.4 FAR 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
() The use of overtime is authorized under this contract if the overtime premium does not
exceed * 0 or the overtime premium is paid for work --
(1) Necessary to cope with emergencies such as those resulting from accidents, natural
disasters, breakdowns of production equipment, or occasional production bottlenecks of a
sporadic nature;
(2) By indirect-labor employees such as those performing duties in connection with
administration, protection, transportation, maintenance, standby plant protection,
operation of utilities, or accounting;
(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of
transportation conveyances, and operations in flight or afloat that are continuous in nature
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and cannot reasonably be interrupted or completed otherwise; or
(4) That will result in lower overall costs to the Government.
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall
include all estimated overtime for contract completion and shall --
(1) Identify the work unit; e.g., department or section in which the requested overtime
will be used, together with present workload, staffing, and other data of the affected unit
sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;
(2) Demonstrate the effect that denial of the request will have on the contract delivery or
performance schedule;
(3) Identify the extent to which approval of overtime would affect the performance or
payments in connection with other Government contracts, together with identification of
each affected contract; and
(4) Provide reasons why the required work cannot be performed by using multishift
operations or by employing additional personnel.
* Insert either “zero” or the dollar amount agreed to during negotiations. The inserted figure does
not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause.

(End of Clause)
1.5 FAR 52.244-2 SUBCONTRACTS ALTERNATE I (Jun 2007)
Subcontracts (Oct 2010)
(a) Definitions. As used in this clause—

“Approved purchasing system” means a Contractor’s purchasing system that has been reviewed
and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR)

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor to
enter into a particular subcontract.

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contract or a
subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to
purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required
only on unpriced contract actions (including unpriced modifications or unpriced delivery orders),
and only if required in accordance with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that-
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(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the
National Aeronautics and Space Administration, the greater of the simplified
acquisition threshold or 5 percent of the total estimated cost of the contract; or

(i) For a contract awarded by a civilian agency other than the Coast Guard and
the National Aeronautics and Space Administration, either the simplified
acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain
the Contracting Officer’s written consent before placing the following subcontracts:

DRS Network & Imaging Systems, LLC
100 Babcock Street

Melbourne, FL 32935

CAGE Code 32865

BAE Systems
63121 San Ignacio Avenue
San Jose, CA 95119
CAGE Code 80212
(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any
subcontract or modification thereof for which consent is required under paragraph (b), (c), or (d)
of this clause, including the following information:
(i) A description of the supplies or services to be subcontracted.
(i) Identification of the type of subcontract to be used.
(iii) Identification of the proposed subcontractor.
(iv) The proposed subcontract price.
(v) The subcontractor’s current, complete, and accurate certified cost or pricing

data and Certificate of Current Cost or Pricing Data, if required by other contract
provisions.
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(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost
Accounting Standards when such data are required by other provisions of this
contract.

(vii) A negotiation memorandum reflecting -
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial
or revised prices;

(C) The reason certified cost or pricing data were or were not required,;

(D) The extent, if any, to which the Contractor did not rely on the
subcontractor’s certified cost or pricing data in determining the price
objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the
subcontractor’s certified cost or pricing data were not accurate, complete,
or current; the action taken by the Contractor and the subcontractor; and
the effect of any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s
price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when
incentives are used. The explanation shall identify each critical
performance element, management decisions used to quantify each
incentive element, reasons for the incentives, and a summary of all trade-
off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required
under paragraph (c) or (d) of this clause, the Contractor nevertheless shall notify the
Contracting Officer reasonably in advance of entering into any (i) cost-plus-fixed-fee
subcontract, or (ii) fixed-price subcontract that exceeds either the simplified acquisition
threshold or 5 percent of the total estimated cost of this contract. The notification shall
include the information required by paragraphs (e)(1)(i) through (e)(1)(iv) of this clause.

() Unless the consent or approval specifically provides otherwise, neither consent by the

Contracting Officer to any subcontract nor approval of the Contractor’s purchasing system shall
constitute a determination -

120



(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
(3) To relieve the Contractor of any responsibility for performing this contract.

(9) No subcontract or modification thereof placed under this contract shall provide for payment
on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type
subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this
contract, with respect to which the Contractor may be entitled to reimbursement from the
Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth
in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were
evaluated during negotiations:

(End of Clause)

1.6 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT
(FEB 2006)
(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that were paid
(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.
(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor
and made available for on-site audits. This exception only applies to freight shipment bills and is
not intended to apply to bills and invoices for any other transportation services.
(c) Contractors shall submit the above referenced transportation documents to— The Contracting
Officer of Record.

(End of Clause)

1.7 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS)
PROVISIONS AND CLAUSES INCORPORATED BY REFERENCE

FAR Part 12 commercial clauses do not apply to this task order. The tables below incorporate
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clauses by reference, with the same force and effect as if they were given in full text.

The full text may be accessed electronically at https://www.acquisition.gov/far

FAR Clause No. Clause Title Date
252.201-7000 Contracting Officer's Representative (Dec 1991)
252.203-7000 Requirements Relating to Compensation of Former DoD (Sep 2011)
Officials
252.203-7002 Requirement to Inform Employees of Whistleblower Rights (Sep 2013)
252.203-7003 Agency Office of the Inspector General (Dec 2012)
252.204-7000 Disclosure Of Information (May 2016)
252.204-7003 Control Of Government Personnel Work Product (Apr 1992)
252.204-7005 Oral Attestation of Security Responsibilities (Nov 2001)
252.204-7009 Limitations on the Use or Disclosure of Third-Party Contractor | (Dec 2015)
Information
252.204-7012 Safeguarding of Unclassified Controlled Technical Information | (Dec 2015)
252.205-7000 Provision Of Information To Cooperative Agreement Holders | (Dec 1991)
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By | (Oct 2015)
The Government of a Terrorist Country
252.211-7003 Item Identification and Valuation (Mar 2016)
252.211-7007 Reporting of Government-Furnished Property. (Aug 2012)
252.215-7000 Pricing Adjustments (Dec 2012)
252.215-7002 Cost Estimating System Requirements (Dec 2012)
252.215-7008 Only one Offer (Oct 2013)
252.215-7009 Proposal Adequacy Checklist (Jan 2014)
252.219-7000 Advancing Small Business Growth (May 2015)
252.222-7006 Restrictions on the Use of Mandatory Arbitration Agreements. | (Dec 2010)
252.223-7001 Hazard Warning Labels (Dec 1991)
252.223-7002 Safety Precautions for Ammunition and Explosives (May 1994)
252.223-7003 Change in Place of Performance--Ammunition and Explosives | (Dec 1991)
252.223-7004 Drug Free Work Force (Sep 1988)
252.223-7006 Prohibition on Storage, Treatment, and Disposal of Toxic or (Sep 2014)
Hazardous Materials
252.223-7007 Safeguarding Sensitive Conventional Arms, Ammunition, and | (Sep 1999)
Explosives
252.223-7009 Prohibition of Hexavalent Chromium (Jun 2013)
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252.225-7040 Contractor Personnel Supporting U.S. Armed Forces Deployed | (Oct 2015)
Outside the United States
252.225-7043 Antiterrorism/Force Protection for Defense Contractors (Jun 2015)
Outside the US
252.226-7001 Utilization of Indian organizations, Indian-Owned Economic (Sep 2004)
Enterprises, and Native Hawaiian Small Business Concerns
252.227-7013 Rights in Technical Data - Noncommercial Items (Feb 2014)
252.227-7014 Rights in Noncommercial Computer Software and (Feb 2014)
Noncommercial Computer Software Documentation
252.227-7015 Technical Data-Commercial ltems (Feb 2014)
252.227-7016 Rights in Bid or Proposal Information (Jan 2011)
252.227-7019 Validation of Asserted Restrictions - Computer Software (Sep 2011)
252.227-7020 Rights in Special Works (Jun 1995)
252.227-7028 Technical Data or Computer Software Previously Delivered to | (Jun 1995)
the Government
252.228-7001 Ground and Flight Risk (Jun 2010)
252.229-7014 Taxes - Foreign Contracts in Afghanistan (Dec 2015)
252.231-7000 Supplemental Cost Principles (Dec 1991)
252.234-7003 Notice of Cost and Software Data Reporting Systems (Nov 2014)
252.234-7004 Cost and Software Data Reporting Systems (Nov 2014)
252.235-7011 Final Scientific or Technical Report (Jan 2015)
252.239-7000 Protection Against Compromising Emanations (Jun 2004)
252.239-7001 Information Assurance Contractor Training and Certification (Jan 2008)
252.242-7004 Material Management and Accounting System (May 2011)
252.242-7005 Contractor Business Systems (Feb 2012)
252.242-7006 Accounting System Administration (Feb 2012)
252.243-7002 Requests for Equitable Adjustment (Dec 2012)
252.244-7001 Contractor Purchasing System Administration (May 2014)
252.245-7001 Tagging, Labeling, and Marking of Government- Furnished (Apr 2012)
Property
252.245-7002 Reporting Loss of Government Property (Apr 2012)
252.245-7003 Contractor Property Management System Administration (Apr 2012)
252.245-7004 Reporting, Reutilization, and Disposal (May 2015)
252.246-7000 Material Inspection and Receiving Report (Mar 2008)
252.246-7007 Contractor Counterfeit Electronic Part Detection and (Aug 2016)
Avoidance System
252.246-7008 Sources of Electronic Parts (Aug 2016)
252.246-7001 Warranty of Data-Basic (Mar 2014)
252.251-7000 Ordering From Government Supply Sources (Aug 2012)
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1.8 GENERAL SERVICES ADMINISTRATION MANUAL (GSAM) PROVISIONS
AND CLAUSES

FAR Part 12 commercial clauses do not apply to this TO. The tables below incorporate clauses

by reference, with the same force and effect as if they were given in full text.

The full text may be accessed electronically at https://www.acquisition.gov/far

All provisions will be removed at TOA.

FAR Clause No. Clause Title Date
552.216-75 Transactional Data Reporting (Jun 2016)
Provision
552.217-71 Notice Regarding Option(s) (Nov 1992)
Provision
552.232-23 Assignment of Claims (Sep 1999)
552.232-25 Prompt Payment (Nov 2009)

.9 252.225-7995 CONTRACTOR PERSONNEL PERFORMING IN THE UNITED
STATES CENTRAL COMMAND AREA OF RESPONSIBILITY (DEVIATION 2017-
00004) (SEP 2017)

(@) Definitions. As used in this clause—

“Combatant Commander” means the Commander of the United States Central Command Area of
Responsibility.

“Contractors authorized to accompany the Force,” or “CAAF,” means contractor personnel,
including all tiers of subcontractor personnel, who are authorized to accompany U.S. Armed Forces in
applicable operations and have been afforded CAAF status through a letter of authorization. CAAF
generally include all U.S. citizen and third-country national employees not normally residing within
the operational area whose area of performance is in the direct vicinity of U.S. Armed Forces and who
routinely are collocated with the U.S. Armed Forces (especially in non-permissive environments).
Personnel collocated with U.S. Armed Forces shall be afforded CAAF status through a letter of
authorization. In some cases, Combatant Commander subordinate commanders may designate
mission-essential host nation or local national contractor employees (e.g., interpreters) as CAAF.
CAAF includes contractors previously identified as contractors deploying with the U.S. Armed
Forces. CAAF status does not apply to contractor personnel in support of applicable operations within
the boundaries and territories of the United States.

“Designated reception site” means the designated place for the reception, staging, integration, and
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onward movement of contractors deploying during a contingency. The designated reception site
includes assigned joint reception centers and other Service or private reception sites.

“Law of war” means that part of international law that regulates the conduct of armed hostilities.
The law of war encompasses all international law for the conduct of hostilities binding on the United
States or its individual citizens, including treaties and international agreements to which the United
States is a party, and applicable customary international law.

“Non-CAAF” means personnel who are not designated as CAAF, such as local national (LN)
employees and non-LN employees who are permanent residents in the operational area or third-
country nationals not routinely residing with U.S. Armed Forces (and third-country national
expatriates who are permanent residents in the operational area) who perform support functions away
from the close proximity of, and do not reside with, U.S. Armed Forces. Government-furnished
support to non-CAAF is typically limited to force protection, emergency medical care, and basic
human needs (e.g., bottled water, latrine facilities, security, and food when necessary) when
performing their jobs in the direct vicinity of U.S. Armed Forces. Non-CAAF status does not
apply to contractor personnel in support of applicable operations within the boundaries and
territories of the United States.

“Subordinate joint force commander” means a sub-unified commander or joint task force
commander.

(b) General.

(1) This clause applies to both CAAF and non-CAAF when performing in the United States
Central Command (USCENTCOM) Area of Responsibility (AOR).

(2) Contract performance in USCENTCOM AOR may require work in dangerous or austere
conditions. Except as otherwise provided in the contract, the Contractor accepts the risks associated
with required contract performance in such operations.

(3) When authorized in accordance with paragraph (j) of this clause to carry arms for
personal protection, contractor personnel are only authorized to use force for individual self-defense.

(4) Unless immune from host nation jurisdiction by virtue of an international agreement or
international law, inappropriate use of force by contractor personnel authorized to accompany the U.S.
Armed Forces can subject such personnel to United States or host nation prosecution and civil liability
(see paragraphs (d) and (j)(3) of this clause).

(5) Service performed by contractor personnel subject to this clause is not active duty or
service under 38 U.S.C. 106 note.

(c) Support.
(1)(i) The Combatant Commander will develop a security plan for protection of contractor
personnel in locations where there is not sufficient or legitimate civil authority, when the Combatant
Commander decides it is in the interests of the Government to provide security because—

(A) The Contractor cannot obtain effective security services;
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(B) Effective security services are unavailable at a reasonable cost; or
(C) Threat conditions necessitate security through military means.

(i) In appropriate cases, the Combatant Commander may provide security through
military means, commensurate with the level of security provided DoD civilians.

(2)(1) Generally, CAAF will be afforded emergency medical and dental care if injured while
supporting applicable operations. Additionally, non-CAAF employees who are injured while in the
vicinity of U. S. Armed Forces will normally receive emergency medical and dental care. Emergency
medical and dental care includes medical care situations in which life, limb, or eyesight is jeopardized.
Examples of emergency medical and dental care include examination and initial treatment of victims
of sexual assault; refills of prescriptions for life-dependent drugs; repair of broken bones, lacerations,
infections; and traumatic injuries to the dentition. Hospitalization will be limited to stabilization and
short-term medical treatment with an emphasis on return to duty or placement in the patient
movement system.

(i) When the Government provides emergency medical treatment or
transportation of Contractor personnel to a selected civilian facility, the Contractor
shall ensure that the Government is reimbursed for any costs associated with such treatment or
transportation.

(iii) Medical or dental care beyond this standard is not authorized.

(3) Contractor personnel must have a Synchronized Predeployment and Operational Tracker
(SPOT)-generated letter of authorization signed by the Contracting Officer in order to process through
a deployment center or to travel to, from, or within the USCENTCOM AOR. The letter of
authorization also will identify any additional authorizations, privileges, or Government support that
Contractor personnel are entitled to under this contract. Contractor personnel who are issued a letter
of authorization shall carry it with them at all times while deployed.

(4) Unless specified elsewhere in this contract, the Contractor is responsible for all other
support required for its personnel engaged in the USCENTCOM AOR under this contract.

(d) Compliance with laws and regulations.

(1) The Contractor shall comply with, and shall ensure that its personnel performing in the
USCENTCOM AOR are familiar with and comply with, all applicable—

(i) United States, host country, and third country national laws;

(i) Provisions of the law of war, as well as any other applicable treaties and international
agreements;

(i) United States regulations, directives, instructions, policies, and procedures; and

(iv) Orders, directives, and instructions issued by the Combatant Commander, including
those relating to force protection, security, health, safety, or relations and interaction with local
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nationals.

(2) The Contractor shall institute and implement an effective program to prevent violations
of the law of war by its employees and subcontractors, including law of war training in accordance
with paragraph (e)(1)(vii) of this clause.

(3) The Contractor shall ensure that CAAF and non-CAAF are aware—

(i) Of the DoD definition of “sexual assault” in DoDD 6495.01, Sexual Assault
Prevention and Response Program;

(i) That the offenses addressed by the definition are covered under the
Uniform Code of Military Justice (see paragraph (e)(2)(iv) of this clause). Other sexual
misconduct may constitute offenses under the Uniform Code of Military Justice, or another Federal
law, such as the Military Extraterritorial Jurisdiction Act, or host nation laws; and

(iif) That the offenses not covered by the Uniform Code of Military Justice may
nevertheless have consequences to the contractor employees (see paragraph (h)(1) of this clause).

(4) The Contractor shall report to the appropriate investigative authorities, identified in
paragraph (d)(6) of this clause, any alleged offenses under—

(i) The Uniform Code of Military Justice (chapter 47 of title 10, United States Code)
(applicable to contractors serving with or accompanying an armed force in the field during a declared
war or contingency operations); or

(if) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States
Code).

(5) The Contractor shall provide to all contractor personnel who will perform work on a
contract in the deployed area, before beginning such work, information on the following:

(i) How and where to report an alleged crime described in paragraph (d)(4) of this
clause.

(if) Where to seek victim and witness protection and assistance available to contractor
personnel in connection with an alleged offense described in paragraph (d)(4) of this clause.

(iif) This section does not create any rights or privileges that are not authorized by law or
DoD policy.

(6) The appropriate investigative authorities to which suspected crimes shall be reported
include the following—

(1) US Army Criminal Investigation Command at
http://www.cid.army.mil/index.html;

(if) Air Force Office of Special Investigations at http://www.osi.af.mil;

127


http://www.cid.army.mil/index.html
http://www.osi.af.mil/

(iif) Navy Criminal Investigative Service at
http://www.ncis.navy.mil/Pages/publicdefault.aspx;

(iv) Defense Criminal Investigative Service at
http://www.dodig.mil/HOTLINE/index.html;

(v) Any command of any supported military element or the command of any
base.

(7) Personnel seeking whistleblower protection from reprisals for reporting criminal acts
shall seek guidance through the DoD Inspector General hotline at 800-424-9098 or
www.dodig.mil/HOTLINE/index.html. Personnel seeking other forms of victim or witness
protections should contact the nearest military law enforcement office.

(8) The Contractor shall ensure that Contractor employees supporting the U.S. Armed Forces
deployed outside the United States are aware of their rights to—

(i) Hold their own identity or immigration documents, such as passport or driver’s
license;

(if) Receive agreed upon wages on time;

(iii) Take lunch and work-breaks;

(iv) Elect to terminate employment at any time;

(v) Identify grievances without fear of reprisal;

(vi) Have a copy of their employment contract in a language they understand,;
(vii) Receive wages that are not below the legal in-country minimum wage;

(viii) Be notified of their rights, wages, and prohibited activities prior to signing their
employment contract; and

(ix) If housing is provided, live in housing that meets host-country housing and safety
standards.

(e) Preliminary personnel requirements.
(1) The Contractor shall ensure that the following requirements are met prior to deploying
CAAF (specific requirements for each category will be specified in the statement of work or
elsewhere in the contract):
(i) All required security and background checks are complete and acceptable.

(if) All CAAF deploying in support of an applicable operation—
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(A) Are medically, dentally, and psychologically fit for deployment and
performance of their contracted duties;

(B) Meet the minimum medical screening requirements, including theater-specific
medical qualifications as established by the geographic Combatant Commander (as posted to the
Geographic Combatant Commander’s website or other venue); and

(C) Have received all required immunizations as specified in the contract.

(1) During predeployment processing, the Government will provide, at no cost
to the Contractor, any military-specific immunizations and/or medications not available to the general
public.

(2) All other immunizations shall be obtained prior to arrival at the
deployment center.

(3) All CAAF and, as specified in the statement of work, select non-CAAF
shall bring to the USCENTCOM AOR a copy of the U.S. Centers for Disease Control and Prevention
(CDC) Form 731, International Certificate of Vaccination or Prophylaxis as approved by the World
Health Organization, (also known as "shot record" or "Yellow Card") that shows vaccinations are
current.

(i) Deploying personnel have all necessary passports, visas, and other documents
required to enter and exit the USCENTCOM AOR and have a Geneva Conventions identification
card, or other appropriate DoD identity credential, from the deployment center.

(iv) Special area, country, and theater clearance is obtained for all personnel deploying.
Clearance requirements are in DoD Directive 4500.54E, DoD Foreign Clearance Program. For this
purpose, CAAF are considered non-DoD contractor personnel traveling under DoD sponsorship.

(v) All deploying personnel have received personal security training. Ata minimum, the
training shall—

(A) Cover safety and security issues facing employees overseas;
(B) ldentify safety and security contingency planning activities; and

(C) Identify ways to utilize safety and security personnel and other resources
appropriately.

(vi) All personnel have received isolated personnel training, if specified in the contract,
in accordance with DoD Instruction 1300.23, Isolated Personnel Training for DoD Civilian and
Contractors.

(vii) Personnel have received law of war training as follows:

(A) Basic training is required for all CAAF. The basic training will be provided
through—
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(1) A military-run training center; or

(2) Aweb-based source, if specified in the contract or approved by the
Contracting Officer.

(B) Advanced training, commensurate with their duties and responsibilities, may be

required for some Contractor personnel as specified in the contract.

(2) The Contractor shall notify all personnel who are not a host country national,
or who are not ordinarily resident in the host country, that such employees, and
dependents residing with such employees, who engage in conduct outside the United
States that would constitute an offense punishable by imprisonment for more than one year if the
conduct had been engaged in within the special maritime and territorial jurisdiction of the United
States, may potentially be subject to the criminal jurisdiction
of the United States in accordance with the Military Extraterritorial Jurisdiction Act of
2000 (18 U.S.C. 3261, et seq.);

(3) The Contractor shall notify all personnel that—

(i) Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal
jurisdiction also extends to conduct that is determined to constitute a war crime;

(if) Other laws may provide for prosecution of U.S. nationals who commit offenses on
the premises of U.S. diplomatic, consular, military or other U.S.
Government missions outside the United States (18 U.S.C. 7(9)) or non-U.S. nationals
who commit crimes against U.S. nationals in those places; and

(i) Intime of declared war or a contingency operation, CAAF are subject to the
jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10).

(iv) Such employees are required to report offenses alleged to have been committed by
or against contractor personnel to appropriate investigative authorities.

(v) Such employees will be provided victim and witness protection and assistance.
(f) Processing and departure points. CAAF shall—

(1) Process through the deployment center designated in the contract, or as otherwise
directed by the Contracting Officer, prior to deploying. The deployment center will conduct
deployment processing to ensure visibility and accountability of contractor personnel and to ensure
that all deployment requirements are met, including the requirements specified in paragraph (e)(1) of
this clause;

(2) Use the point of departure and transportation mode directed by the Contracting Officer;
and

(3) Process through a designated reception site (DRS) upon arrival at the deployed location.

The DRS will validate personnel accountability, ensure that specific USCENTCOM AOR entrance
requirements are met, and brief contractor personnel on theater-specific policies and procedures.
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() Contractor Accountability and Personnel Data.

The Synchronized Predeployment and Operational Tracker (SPOT) is the joint web-based
database to assist the Combatant Commanders in maintaining awareness of the nature, extent, and
potential risks and capabilities associated with contracted support for contingency operations,
humanitarian assistance and peacekeeping operations, or military exercises designated by
USCENTCOM.

(1) Contractors shall account for all CAAF and non-CAAF personnel in SPOT by name.
(2) Registration. The Contractor shall comply with SPOT registration requirements.
(i) Contractor appointed company administrators for unclassified contracts shall register

for a SPOT account at https://spot.dmdc.mil. For classified contracts, users shall access SPOT at
https://spot.dmdc.osd.smil.mil.

(i) Register in SPOT using one of the following log-in methods—
(A) A Common Access Card (CAC) or a SPOT-approved digital certificate; or

(B) A Government-sponsored SPOT user ID and password. This type of log-in
method is only allowed for those individuals who are not authorized to obtain a CAC or an external
digital certificate, and requires SPOT Program Management Office approval.

(iif) The SPOT Customer Support Team must validate user need. This process may take
2 business days. Contractor representatives will be contacted to validate contractor administrator
account requests and determine the appropriate level of user access.

(iv) Refer to the OSD Program Support website at
http://www.acg.osd.mil/log/PS/spot.html for the SPOT Business Rules, additional training resources,
documentation regarding registration, and use of SPOT.

(3) Compliance with SPOT.

(i) The Contractor shall comply with the SPOT Business Rules located at
http://www.acq.osd.mil/log/PS/spot.html.

(A) The Contractor shall enter into the SPOT web-based system the required
information on Contractor personnel prior to deployment to the designated operational area and shall
continue to use the SPOT web-based system to maintain accurate, up-to-date information throughout
the deployment for applicable Contractor personnel.

(B) The Contractor shall ensure the in-theater arrival date (ITAD), deployment
closeout dates and changes to the status of individual Contractor personnel relating to their ITAD and
their duty location, to include closing out the deployment with their proper status (e.g., mission
complete, killed, wounded) are updated in the system in accordance with the processes and timelines
established in the SPOT business rules.

(if) SPOT non-compliance and deficiencies will be relevant to past performance
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evaluations for future contract opportunities in accordance with FAR subpart 42.15, Contractor
Performance Information.

(h) Contractor personnel.

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and
replace any contractor personnel who jeopardize or interfere with mission accomplishment or who fail
to comply with or violate applicable requirements of this contract. Such action may be taken at the
Government’s discretion without prejudice to its rights under any other provision of this contract,
including the Termination for Default clause.

(2) The Contractor shall identify all personnel who occupy a position designated as mission
essential and ensure the continuity of essential Contractor services during designated operations,
unless, after consultation with the Contracting Officer, Contracting Officer’s representative, or local
commander, the Contracting Officer directs withdrawal due to security conditions.

(3) The Contractor shall ensure that contractor personnel follow the guidance at paragraph
(e)(2)(v) of this clause and any specific Combatant Commander guidance on reporting offenses
alleged to have been committed by or against contractor personnel to appropriate investigative
authorities.

(4) Contractor personnel shall return all U.S. Government-issued identification, to include
the Common Access Card, to appropriate U.S. Government authorities at the end of their deployment
(or, for non-CAAF, at the end of their employment under this contract).

(i) Military clothing and protective equipment.

(1) Contractor personnel are prohibited from wearing military clothing unless specifically
authorized in writing by the Combatant Commander. If authorized to wear military clothing,
contractor personnel must—

(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be
distinguishable from military personnel, consistent with force protection measures; and

(i) Carry the written authorization with them at all times.
(2) Contractor personnel may wear military-unique organizational clothing and individual
equipment (OCIE) required for safety and security, such as ballistic, nuclear, biological, or chemical
protective equipment.

(3) The deployment center, or the Combatant Commander, shall issue OCIE and shall
provide training, if necessary, to ensure the safety and security of contractor personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless
otherwise directed by the Contracting Officer.

() Weapons.

(1) If the Contractor requests that its personnel performing in the USCENTCOM AOR be
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authorized to carry weapons for individual self-defense, the request shall be made through the
Contracting Officer to the Combatant Commander, in accordance with DoD Instruction 3020.41. The
Combatant Commander will determine whether to authorize in-theater contractor personnel to carry
weapons and what weapons and ammunition will be allowed.

(2) If contractor personnel are authorized to carry weapons in accordance with paragraph
())(2) of this clause, the Contracting Officer will notify the Contractor what weapons and ammunition
are authorized.

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons—
(i) Are adequately trained to carry and use them—
(A) Safely;

(B) With full understanding of, and adherence to, the rules of the use of force issued
by the Combatant Commander; and

(©) In compliance with applicable agency policies, agreements, rules, regulations,
and other applicable law;

(it) Are not barred from possession of a firearm by 18 U.S.C. 922;

(iif) Adhere to all guidance and orders issued by the Combatant Commander regarding
possession, use, safety, and accountability of weapons and ammunition;

(iv) Comply with applicable Combatant Commander and local commander force-
protection policies; and

(v) Understand that the inappropriate use of force could subject them to U.S. or host-
nation prosecution and civil liability.

(4) Whether or not weapons are Government-furnished, all liability for the use of any
weapon by contractor personnel rests solely with the Contractor and the Contractor employee using
such weapon.

(5) Upon redeployment or revocation by the Combatant Commander of the Contractor’s
authorization to issue firearms, the Contractor shall ensure that all Government-issued weapons and
unexpended ammunition are returned as directed by the Contracting Officer.

(k) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to
operate all vehicles or equipment necessary to perform the contract in the USCENTCOM AOR.

() Purchase of scarce goods and services. If the Combatant Commander has established an
organization for the USCENTCOM AOR whose function is to determine that certain items are scarce
goods or services, the Contractor shall coordinate with that organization local purchases of goods and
services designated as scarce, in accordance with instructions provided by the Contracting Officer.

(m) Evacuation.
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(1) If the Combatant Commander orders a mandatory evacuation of some or all personnel,
the Government will provide assistance, to the extent available, to United States and third country
national contractor personnel.

(2) Inthe event of a non-mandatory evacuation order, unless authorized in writing by the
Contracting Officer, the Contractor shall maintain personnel on location sufficient to meet obligations
under this contract.

(n) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the employee-designated next of
kin in the event an employee dies, requires evacuation due to an injury, or is isolated, missing,
detained, captured, or abducted.

(2) The Government will assist in personnel recovery actions in accordance with
DoD Directive 3002.01E, Personnel Recovery in the Department of Defense.

(0) Mortuary affairs. Contractor personnel who die while in support of the U.S. Armed Forces
shall be covered by the DoD mortuary affairs program as described in DoD Directive 1300.22,
Mortuary Affairs Policy, and DoD Instruction 3020.41, Operational Contractor Support.

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this
contract, the Contracting Officer may, at any time, by written order identified as a change order, make
changes in the place of performance or Government-furnished facilities, equipment, material, services,
or site. Any change order issued in accordance with this paragraph (p) shall be subject to the
provisions of the Changes clause of this contract.

(g) Subcontracts. The Contractor shall incorporate the substance of this clause, including this
paragraph (), in all subcontracts when subcontractor personnel are performing in the USCENTCOM
AOR.

(End of clause)

.10 252.225-7997 CONTRACTOR DEMOBILIZATION (DEVIATION 2013-
00017) (AUGUST 2013)

(@) Generally, the Contractor is responsible for demobilizing all of its personnel and equipment
from the Afghanistan Combined Joint Operations Area (CJOA).

(b) Demobilization plan. The Contractor shall submit a demobilization plan to the Contracting
Officer for approval a minimum of 120 calendar days prior to the end of the current contract
performance period or as otherwise directed by the Contracting Officer. Upon acceptance of the
demobilization plan by the Contracting Officer, the demobilization plan becomes a material part
of the contract and the Contractor agrees to fully perform its demobilization in accordance with
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that plan. The demobilization plan shall address the items specified in this clause and must
demonstrate the Contractor’s plans and ability to remove its personnel and equipment from the
CJOA and to return Government property no later than 30 days after the expiration of the current
period of performance.

(c) Demobilization plan implementation. Every 30 calendar days after incorporation of the
plan into the contract, or as otherwise directed by the Contracting Officer, the Contractor shall
provide written information to the Contracting Officer and Contracting Officer Representative
that addresses the Contractor’s progress in implementing the plan. The Contractor shall continue
to provide the information in the preceding sentence until the Contractor has completely and
properly demobilized. If the Contracting Officer or Contracting Officer Representative identifies
deficiencies with the plan, as approved, or with the implementation of that plan, the Contractor
shall submit a corrective action plan (CAP) to those officials within five calendar days to remedy
those deficiencies. The Contracting Officer shall review the CAP within five calendar days to
determine whether the CAP is acceptable. Upon approval by the Contracting Officer, the CAP
becomes a material part of the demobilization plan.

(d) Plan contents

(1) The plan shall identify the method of transportation (air, ground) the Contractor intends to
use to remove its personnel and equipment from the CJOA and whether that method of
transportation is Government or Contractor-furnished. If Government-furnished transportation is
authorized, the plan must identify the contract term or condition which authorizes Government
transportation of the personnel and equipment associated with this contract.

(2) The plan shall identify the number of Contractor personnel to be demobilized by category
(U.S. citizens, Third Country Nationals (TCN), Local Nationals (LN)) and, for U.S. and TCN
personnel, identify the point of origin or home country to which they will be transported and the
timeline for accomplishing that objective. If U.S. or TCN employees have authorization to
remain in the CJOA after completion of demobilization, the plan shall identify the name each
individual, their nationality, their location in the CJOA, and provide a copy of the authorization.
The plan shall also identify whether the Contractor needs the Contracting Officer to extend the
Letters of Authorization (LOA) for any Contractor personnel to execute the demobilization plan.

(3) The plan shall identify all Contractor equipment and the timeline for accomplishing its
demobilization. The Contractor shall identify all equipment, whether or not it is covered by
CJTSCC Acquisition Instruction Clause “Inbound / Outbound Cargo and Contractor Equipment
Census.” The plan shall also specify whether the Contractor intends to leave any equipment in
the CJOA, a list of all such equipment, including its location, and the reason(s) therefor.

(4) The plan shall identify all Government property provided or made available to the
Contractor under this contract or through any separate agreement or arrangement (e.g.,
Installation Mayors, Garrison Commanders). The plan shall also identify the timeline for
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vacating or returning that property to the Government, including proposed dates for conducting
joint inspections.

(e) Demobilization requirements:

(1) The Contractor shall demobilize and return its personnel to their point of origin or home
country according to the approved demobilization plan.

(2) The Contractor is not authorized to use Government-furnished transportation unless
specifically authorized in this contract.

(3) The Contractor may request an extension of the LOAs only for those Contractor personnel
whose presence is required to execute the approved demobilization plan. The Contractor shall
submit its request no later than 30 calendar days prior to the expiration of the current period of
performance. LOAs may only be extended for a period up to 30 calendar days after expiration of
the current performance period. The request shall contain the following information:

(i) The names of each individual requiring an extension.
(if) The required extension period.

(iii) The justification for each extension (e.g., the specific function(s) the individual will
perform during the demobilization period). The Contractor is not entitled to any additional
compensation if LOAS are extended.

(4) The Contractor shall close out their employees deployments with the proper status entered
into the Synchronized Pre-Deployment Operational Tracker (SPOT) database (e.g. active,
redeployed, no-shows, killed, injured) within 72 hours of their employee’s re-deployment and, if
applicable, release their personnel in SPOT.

(5) All Contractor equipment that is lost, abandoned or unclaimed personal property that
comes into the custody or control of the Government after the demobilization period has ended
may be sold or otherwise disposed of in accordance with 10 U.S.C. section 2575.
Notwithstanding the previous sentence and the Government’s authority under 10 U.S.C. section
2575, the Government may exercise any other contractual rights for the Contractor’s failure to
perform in accordance with its demobilization plan.

(6) If the Contractor waives its interest to all lost, abandoned or unclaimed personal property,
the Contractor may still be liable for all costs incurred by the Government to remove or dispose
of the abandoned property.

(7) The Government may dispose of any and all lost, unclaimed, or abandoned personal
property in accordance with 10 U.S.C. section 2575.
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(8) The Contractor shall return all Government property provided or made available under this
contract or through any separate agreement. The Contractor shall report all lost or damaged
Government property in accordance with DFARS 52.245-1(h) unless other procedures are
identified in the contract or separate agreement. If the Government inspects the property and
finds that damages or deficiencies have not been reported by the end of the demobilization
period, the Government may reduce payments under the contract by the amounts required to
correct the damages or deficiencies or replace the loss.

(9) The Contractor is liable for all cleanup, clearing, and/or environmental remediation
expenses incurred by the Government in returning a Government facility to its original condition.
If damages or deficiencies are discovered during the inspection of said facility, the Contractor
shall make the necessary repairs or corrections and then notify the Installation Mayor, Garrison
Commander, or their designees to arrange for a re-inspection of the facility. If the Installation
Mayor or Garrison Commander inspects the facility and finds that damages or deficiencies have
not been repaired or corrected by the end of the demobilization period, the Government may
reduce payments under the contract by the amounts required to correct the damages or
deficiencies.

(10) The Contractor shall ensure that all employees, including all subcontractor employees at
all tiers, return installation and/or access badges to the local Access Control Badging Office for
de-activation and destruction according to the approved demobilization plan. The Contractor
shall submit a Badge Termination Report to ensure each record is flagged and the badge is
revoked. If an employee’s badge is not returned, the Contractor shall submit a Lost, Stolen or
Unrecovered Badge Report to the appropriate Access Control Badging Office. Contractor
employees in possession of a Common Access Card (CAC) shall be responsible for turning in
the CAC upon re-deployment through a CONUS Replacement Center in the United States.
Failure to comply with these requirements may result in delay of final payment.

(f) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (f), in all subcontracts.

(End of Clause)

(END OF SECTION I)
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SECTIONJ
LIST OF DOCUMENTS, ATTACHMENTS, AND EXHIBITS

J.1 LIST OF ATTACHMENTS AND EXHIBITS

Attachment No. Description
Attachment 1 Contract Data Requirements List (CDRLS) —
Updated via Mod 008; Updated via Mod 037
Attachment 2 Contract Security Classification Specification

(DD 254) — Revision 2 dated September 26,
2018 - Updated via Mod 069

Attachment 3 Quality Control Plan dated October 24, 2017

Attachment 4 Reserved

Attachment 5 Reserved

Attachment 6 Technical Direction Guide

Attachment 6A Appendix A - Technical Direction Template
Appendix B - Technical Direction Estimate —

Attachment 6B Updated via Mod 008 (Version 2)

Updated via Mod 046 (Version 3)

Appendix C — Travel Authorization Request

Attachment 6C (TAR)

Attachment 6D Appendix D — Request to Initiate Purchase (RIP)

Attachment 6E Appendix E — Subcontract Consent

Attachment 7 Reserved

Attachment 8 Work Sites and Locations

Attachment 9 Reserved

Attachment 10 Reserved

Attachment 11 Reserved

Attachment 12 SAIC OCI Mitigation Plan

Attachment 13 List of TO Acronyms/Abbreviations
OASIS BSES Labor Categories and SAIC

Attachment 14 Functional Labor Mapping — Added via Mod
013

Exhibit No. Description

Exhibit 1 SAIC Pricing dated 12/6/2017 - Updated via
Mod 008

Exhibit 2 SAIC Indirect Rates dated 4/10/2018 — Updated
via Mod 037
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